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Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Allahabad  

 

INVITING TENDER FORINVITING TENDER FORINVITING TENDER FORINVITING TENDER FOR    

“ANNUAL CIVIL MAINTENANCE WORKS” AT HARISH-CHANDRA RESEARCH 

INSTITUTE, ALLAHABAD 

Bid Reference No. : NIT– HRI/10/2018 

Last date and time for submission of bids : 08.06.2018  up-to 1500 Hrs. 

Date and time of opening  of Bid : 08.06.2018  up-to 1600 Hrs. 

Place of Opening of Bids  : Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Allahabad-

211019 

The dates for submission and opening of the tender mentioned above are final. In case 

some other dates for these are mentioned elsewhere in the tender document, the above 

shall prevail over them. 

Address for any clarification/communication  : Mr. Vijay Srivastava SO-C,             

  0532-2274447,  

vijay@hri.res.in),             

 Mr. Manish Sharma SO-D,             

    0532-227 4358,  

manish@hri.res.in)  

ENGINEERING SECTION,  

HARISH-CHANDRA RESEARCH 

INSTITUTE, ALLAHABAD 

 

This document contains  :   24 Pages     
 

It will be the responsibility of the bidders to check website www.hri.res.in for any amendment 

through corrigendum in the tender document. In case of any amendment, bidders will have to 

incorporate the amendments in their bid accordingly.  

 

          
         Sd/- 

 

Seal & Signature of Registrar 
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Harish-Chandra Research Institute  
Chhatnag Road, Jhunsi, Allahabad 

 

 
Name of work: “Annual civil maintenance works” at Harish-Chandra Research Institute, 

Allahabad 

 

 

Tender Notice No.: HRI/10/2018 

 

I N D E X 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

Section   Title                Page No. 

~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

PART - 1 

Check list         4 

Section-I Notice Inviting Tenders     5 to 6 

Section-II  Terms & Conditions       7 to 10  

Section-III  General Rules and Directions    11 to 17 

 

PART - 2 

Section- IV Schedule of quantities      18 to 24 

 

 ~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 
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Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Allahabad  

 

Check list 
 

Sl. No.  Description Party has to specify whether they 

have submitted the relevant details 

with their technical bid in  

YES or NO 

1. Proof of average annual turnover ….(Ref. point no. 5a 

of terms & conditions) 
 

2. Experience of having successfully completed works 

….(Ref. point no. 5b of terms & conditions) 
 

3. Attested copy of PAN & GST registration ….(Ref. 

point no. 5d & 6 of terms & conditions) 
 

4. Earnest Money Deposit of Rs. 12,600  /- ….(Ref. point 

no. 13 of terms & conditions) 
 

 

 

 
Signature of the tenderer  

Address & Seal 
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NOTICE INVITING TENDERS 
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HARISH-CHANDRA RESEARCH INSTITUTE 
CHHATNAG, ROAD, JHUNSI, ALLAHABAD – 211 019 

 

TENDER NOTICE NO. HRI/10/2018 
 

On behalf of the Director, Harish-Chandra Research Institute, sealed tenders are invited (in Two 

bids) from eligible contractors up-to 3.00 p.m. on 08.06.2018 and only technical bid shall be 

opened at 4.00 p.m. on the same day for the work of “Annual civil maintenance works” at 

Harish-Chandra Research Institute, Allahabad 
 

Estimated Cost EMD Performance 

Security 

Security Deposit Tender Cost 

Rs. 6.3 lakhs 

 

Rs. 12,600/- 

 

@ 5%  of tendered 

amount as per the 

tender condition 

@ 5%  of tendered 

amount as per the 

tender condition  

Rs. 590/- 

 
Interested parties may collect the Tender documents from the Accounts Officer, HRI on 

recommendation of Engineer, HRI on payment of tender cost (non Refundable) in cash from 

15.05.2018 to 07.06.2018 during working days (11.00 a.m. to 4.00 p.m.).   

The party may also download the tender document from HRI web-site address: www.hri.res.in 
In that case they have to submit a Demand draft of the tender cost alongwith the technical bid of 

the tender. Without tender cost, tender will not be considered. 

 

Director, HRI reserves the right to accept or reject any or all the Tenders without assigning 

any reason.       

                  Sd/- 

Registrar 

  HRI, Allahabad. 
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TERMS & CONDITIONS 

 

Following instructions should be strictly followed while submitting your tender 
 

1. The bids submitted by the vendors should be valid for a minimum period of 120 days from the date of 

the opening of technical bid and should be valid till execution of contract agreement. 

2. Please note that your tender will not be considered unless it is received in sealed envelope super 
scribed with tender number and due date. It should be put in the Tender Box kept at Reception of 

Institute building, Harish-Chandra Research Institute at Chhatnag Road, Jhunsi, Allahabad – 211 019. 

It should be noted that the delay of receiving of tender by Post will not be entertained. 

3. Deadline for receipt of tenders (Part-1 & Part-2) is 3.00 p.m. on or before 08.06.2018. Late 
submission will not be entertained on any account. Part-1 (Technical bid) and part-2 (Price bid) will 

be in two separate envelop.  

4. The Part–I of tender will be opened at the above office at 4.00 p.m. on 08.06.2018 and your 
authorized representatives can be present at the time when the tenders are so opened and opening time 

of Part-2 (Price Bid) will be intimated later on to qualified bidder of Part-1 only. If on the day of 

opening of tender, holiday is declared in HRI then tender will be opened on next working day at same 
time. 

5. Tenderer has to submit the following with the technical bid.  

a. Proof of average annual turnover of not less than Rs. 6.3 lakh during last three years ending 

31.03.2018 

(i)    Year 2015-2016 

(ii)   Year 2016-2017 

(iii)  Year 2017-2018 

b. Experience of having successfully completed works during last seven years ending 24.05.2018. 

The party has to submit work order copy, Performance and completion certificate of the 

concerned work. Without required experience party will not be considered in this tender: 

� 3 similar works completed costing not less than Rs. 2.5 lakh each OR 
� 2 similar works completed costing not less than Rs. 3.8  lakh each OR 

� 1 similar works completed costing not less than Rs. 5.0 lakh 

Similar work shall mean: Civil construction work. The value of executed works shall be brought 
to current costing level by enhancing the actual value of work at simple rate of 7% per annum; 

calculated from the date of completion to last date of receipt of application for tenders.  

and 

One completed similar work (either part of (b) or a separate one) costing not less than Rs. 2.5 

lakh with some Central/State Government Organization/Central Autonomous Body/Central 

Public Sector undertaking during last seven years ending 24.05.2018. 

c. Full address of firm along with /Telephone no./Fax no./E-mail address : 

d. Attested copy of PAN  

6. The party should be registered under GST. They have to submit a proof of Registration with their 

technical bid otherwise they will not be considered in this tender.  

7. If the bidders do not submit the required document/details with their bids then Institute may ask the 

bidders to submit the details/documents after opening of their bids. However, if three or more 

bidders are qualifying in the tender then bidders will not be asked to submit the details after opening 
of their bid.  

8. If bidder do not quote rate of any item under schedule of quantities or left the rate column blank then 

their bid will be treated as unresponsive & not be considered.  
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9. The tender must be signed by the authorized persons only (Proprietor/Power of attorney/By all 

partners etc. as applicable). 

10. All labour regulation applicable by the central Labour Commissioner of Govt. of India shall be 
adhered to strictly. 

11. The period of contract is for two years. However, initially it will be awarded for one year & based on 

satisfactory performance it will be renewal for another year with 5% hike of order value awarded for 
initial first year period.  

12. In case the contractor leaves the work or shows unwillingness to do work within stipulated 

contract period then EMD, Performance security & Security money deposited by party will be 

forfeited to HRI.   

13. A deposit at call Receipt or Demand Draft/FDR of scheduled Bank guaranteed by the Reserve Bank 

of India for the Earnest Money Deposit of Rs. 12,600/- in favour of Registrar, HRI, Allahabad is to 

be enclosed with the Tender Document (part-1) at the time of submission. No exemption in earnest 
money shall be given. All tenders submitted without requisite amount of earnest money shall be 

rejected.  

14. An amount equal to 5% of tendered value towards Security Deposit shall be recovered. This 

amount will be recovered @ 10% from your each bill till the amount deducted is equal to 

concerned security deposit amount. The security money will be returned after 03 months from the 

date of completion of work and submission of certificate by contractor that there is no statutory 

liability (taxes etc.) due on him for this work. In addition the contractor shall be required to deposit 

an amount equal to 5% of the tendered value of the contract as performance security within the 
period prescribed for commencement of the work in the letter of award issued to contractor and will 

be released alongwith the final bill. 

15. As the nature of work is maintenance type therefore party have to supply the items or execute the 

work as per schedule of quantities at earliest after getting information for complaint from concerned 
HRI official. If it is found that contractor is not taking interest for addressing the problem in time 

then warning letter will be issued to contractor. After two warning a penalty amount @1% of order 

value will be deducted from their bill for each warning. After 5 warning the contract may be 
terminated also and in the case EMD & Performance security may be forfeited.  

16. The schedule of quantity is indicative are tentative. Actual quantity will vary based on the actual 

requirement. 

17. The financial bid will be opened only of the qualified bidder under technical bids. 

18.   The lowest bidder will be finalized based on overall quoted amount in this tender. However, total 

amount will be considered based on sum of individual items.       

19. Procedure for dealing with ambiguities in rates: That if on check there are differences between the 
rates given by the contractor in words and in figures or in amount worked out by him, the following 

procedure shall be followed:  

(a) When there is a difference between the rates in figures and in words, the rates which correspond 
to the amounts worked out by the contractor shall be taken as correct.  

(b) When the amount of an item is not worked out by the contractor, or if it does not correspond 

with the rates written either in figures or in words, then the rate quoted by the contractor in 
words shall be taken as correct.  

(c) When the rate quoted by the contractor in figures and in words tallies, but the amount is not 

worked out correctly, the rates quoted by the contractor shall be taken as correct and not the 

amount. 

20.  Payment terms: Party has to submit monthly RA bill for payment. The party may claim GST if 

applicable in this work with their bill. Institute will pay the amount for GST. However, the liability 

of depositing tax (GST) to concerned Department will be totally on the contractor 
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21. In case any discrepancy between terms & conditions and General condition of tender then 

terms & condition of tender shall take precedence.    

22. Party has to ensure gate entry (at Security gate, HRI) for any material before bringing at site. In this 

connection, they have to submit challan copy of materials in Engineering office at HRI for records.    

23. Contractor has to make their own arrangement for staying their labourers as Institute will not allow 

any labourers inside the campus after working period.    

24. Don’t detach any paper from the tender document and put the signature & seal at all the papers of the 

tender document. 

25. The tenders submitted by fax/email will not be considered. No further correspondence will be 

entertained on this matter. 

26. Incomplete tenders are liable to be rejected. 

27. Any condition imposed by the party in this tender at their own will not be considered. There will no 

liability of HRI to take any clearance from party in that regard.    

28. Party has to submit a letter with their technical bid that they have gone through the specification of 

the work as mentioned in schedule of quantities of financial bid and they will follow the same if 
work is awarded to them. In case of any deviation, they should clearly mention in the letter.  

29. The Contractor shall agree and undertake to totally indemnify HRI against all expenses, claims, 

payments, dues, fines, penalties, compensations, liabilities, and losses whatsoever which the HRI 
may suffer due to the default, violations, omissions thefts, or non-compliance of the statutory and/or 

contractual obligations committed by the Contractor or its employed. The HRI shall also have the 

right to deduct and recover all such losses and expenses etc. from any payments due to the 
Contractor besides seeking appropriate legal remedies for the balance amount or relief, if any. 

30. Decision of the Director of the Institute will be final & binding for all concerned. 

31. Director, Harish-Chandra Research Institute reserves the right to reject any or all tenders and reduce 

the scope of work without assigning any reason whatsoever. Harish-Chandra Research Institute 
would not be under any obligation to give any clarifications to those contractors whose tenders have 

been rejected.  

32. All disputes will be subject to Allahabad jurisdiction. 

33. For any information/clarification in this tender, you may contact Engineering Section, HARISH-

CHANDRA RESEARCH INSTITUTE, during office hrs. (9.00 a.m. to 5.30 p.m.) on any working 

days.   

 

DECLARATION BY THE CONTRACTOR 

It is hereby declared that I/We the undersigned, have read and examined all the terms and conditions etc. 

of the tender document for which I/We have signed and submitted the tender under proper lawful Power 
of Attorney. It is also certified that all the terms and conditions of the tender document are fully 

acceptable to me/us and I/We will abide by the conditions from serial no. 1 to 33. This is also certified 

that I/We/our principal manufacturing firms have no objection in signing the contract if the opportunity 
for the items against this tender is given to me/us. 
 

 
Date:          Signature: 
 

Address:         Name: 

Designation: 

On behalf of company Seal: 

 



11 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

SECTION   -   III 

 
 

                  GENERAL RULES AND DIRECTIONS 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 
 



12 

 

 

 

GENERAL RULES AND DIRECTIONS 

 

1. In the event of the tender being submitted by a firm, it must be signed separately by each partner 

thereof or in the event of the absence of any partner, it must signed on his behalf by a person holding 

a power-of attorney authorising him to do so, such power of attorney to be produced with the tender 
and it must disclose that the firm is duly registered under the Indian Partnership Act.  

2. Receipts for payments made on account of work when executed by a firm must also be signed by the 

several partners except where the contractors are described in their tender as a firm in which case the 
receipts must be signed in the name of the partners or by some other person having authority to give 

effectual receipts for the firm.  

3. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing 

to undertaken each item of the work. Tenders, which proposes any alteration in the work specified in 
the said form of invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other condition of any sort including conditional rebates, will be summarily rejected. 

However, tenders with unconditional rebates(s) will be acceptable. Tenders shall have the name and 
of the works to which they refer, written on the envelopes.  

4. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 

bound to accept the lowest tender.  

5. If it is found that the tender is not submitted in proper manner or contains too much corrections and/or 

absurd rates or amount, it would be open for the officer inviting tenders to take suitable disciplinary 

action against the contractor. The tenderers shall sign a declaration under the official Secret Act for 

maintaining secrecy of the tender documents, drawings or any other records connected with the work 
given to them. The unsuccessful tenderers shall return all the drawings given to them.   

 

CLAUSES OF CONTRACT 

 

CLAUSE 1: PERFORMANCE GUARANTEE 

i The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within 15 days of issue of letter of intent and / or work order. This 

period can be further extended by the Engineer-in-charge upto a maximum period of 7 days on 
written request of the contractor stating the reason for delays in procuring the bank Guarantee, to 

the satisfaction of the Engineer-in-charge. This guarantee shall be in the form of Government 

Securities or fixed deposit receipts or Guarantee Bonds of any Scheduled Bank or the State Bank 
of India. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 

Government as part of the performance guarantee and the Bank is unable to make payment 

against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the to HRI to make good the 
deficit.  

ii A letter of intent shall be issued in the first instance informing the successful tenderer of the 

decision of the competent authority to accept his tender and the award letter shall be issued only 
after the performance Guarantee in any of the prescribed form is received. In case of failure by 

the contractor to furnish the performance guarantee within the specified period. Director, HRI 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
earnest money absolutely.  
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iii The performance Guarantee shall be initially valid upto the stipulated date of completion plus 60 

days beyond that. In case the time for completion of work gets enlarged, the contractor shall get 
the validity of performance Guarantee extended to cover such enlarged time for completion of 

work. After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest.  

CLAUSE 1-A: RECOVERY OF SECURITY DEPOSIT 

The person (s) whose tender(s) may be accepted (hereinafter called the contractor) shall permit 

HRI at the time of making any payment to him for work done under the contract to deduct a sum 

at the rate of 10% of the gross amount to each running bill till the sum alongwith the sum already 
deposited as earnest money, will amount to security deposit of 5% of the tendered value of the 

work. Such deductions will be made and held by HRI by way of Security Deposit unless he has / 

they have deposited the amount of Security at the rate mentioned above in cash or in the form of 
Government Securities or fixed Deposit Receipts. In case a fixed deposit receipt of any bank is 

furnished by the contractor to the Government as part of the security deposit and the bank is 

unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand furnish additional security to the 
to the HRI to make good the deficit.  

All compensation or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from or from any sums which may be due to or may become due to 

the contractor by HRI or any account whatsoever and in the events of his Security Deposit being 

reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days 
make good in cash or flexed deposit receipt tendered by the state Bank of India or by scheduled 

banks or Government Securities (if deposited for more than 12 months) endorsed in favour the 

Accounts Officer, HRI any sum or sums which may have been deducted from, or raised by sale of 

his security deposit or any part thereof. The security deposit shall be collected from the running 
bills of the contractor at the rates mentioned above and the Earnest money if deposited in cash at 

the time of tenders will be treated a part of the Security Deposit.  

CLAUSE 2: COMPENSATION FOR DELAY AND BUFFER PERIOD:  

The time allowed for carrying out the work as entered in the tender shall be strictly observed by 

the contractor and shall be deemed to be of the essence of the contract on the part of the 

contractor. The work shall through out the stipulated period of the contract be proceeded with all 
due diligence and the contractor shall pay as compensation an amount equal to one percent or 

such smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may 

decide on the amount of the estimated cost of the whole work as shown in the tender, for every 

day that the work remains uncommented or unfinished after the proper dates. And further to 
ensure good progress during the execution of the work, the contractor shall be bound in all cases 

in which the time allowed for any work exceeds, one month (say for special jobs) to complete one 

eighth of the whole of the work before one fourth of the whole time allowed under the contract 
has elapsed; three eighths of the work, before one half of such time has elapsed, and three fourths 

of the work, before three fourths of such time has elapsed. However, for special jobs if a time 

schedule has been submitted by the contractor and the same has been accepted by the Engineer-

in-charge , the contractor shall comply with the said time schedule, In the event of the contractor 
failing to comply with this condition, he shall be liable to pay as compensation an amount equal 

to one percent or such smaller amount as the Engineer-in-charge (whose decision in writing shall 

be final) may decide on the said estimated cost of the whole work for every day that the due 
quantity of work remains incomplete.  Provided always that the entire amount of compensating to 

be paid under the provision of this clause shall not exceed ten percent on the estimated cost of the 

work as shown in the tender. 
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BUFFER PERIOD:  

 

Compensation will be recovered from the contractor if the work is not completed within 10 days 

after due date of completion. The buffer period of 10 days relates to only to the final completion 
of the work as whole and does not apply to the interim schedule of progress. In the event of the 

work being completed beyond the period of 10 days after the date of completion specified in the 

tender, the entire period inclusive of the buffer period shall be taken into account for calculating 
the amount of compensation.  

CLAUSE-3: DETERMINATION OF CONTRACT: POWERS OF ENGINEERS –IN-CHARGE.  
 

Subject to other provisions contained in this clause, the Engineer-in-charge may, without 

prejudice to his any other right or remedy against the contractor in respect of any delay, inferior 

workmanship, otherwise or to any rights or remedies under any of the provisions of this contract or 
otherwise and whether the date of completion has or has not elapsed, by notice in writing absolutely 

determine the contract in any of the following cases:  

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any inefficient 
or otherwise improper or un-workman-like manner shall omit to comply with the requirements of 

such notice for a period of seven days thereafter or if the contractor shall delay or suspend the 

execution of the work so that either in the judgment of the Engineer-in-charge (which shall be 
final and binding) he will be unable to secure completion  of the work by the date for completion 

or he has already failed to complete the work by that date.  

ii. If the contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or creditor to appoint a receiver 

or a manager or which entitle the court to make a winding up order.  

iii. If the contractor commits breach of any of the terms and conditions of this contract.  

iv. If the contractor commits any acts mentioned in Clause 2 hereof.  

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the Director, HRI have powers:  

a. To determine or rescind the contract as aforesaid (of which termination or rescission notice in 

writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 

Upon such determination or rescission, the Earnest Money Deposit, the Security Deposit already 

recovered and Performance Guarantee under the contract, shall be liable to be forfeited, and shall 
be absolutely at the disposal of the HRI.  

b. To employee labour paid by the HRI and to supply materials to carry out the work or any part of 

the work debiting the contractor with the cost of the labour and the price of the materials (of the 
amount of which cost and price certified by the Engineer-in-charge shall be final and conclusive 

against the contractor) and crediting him with the value of the work done in all respect in the 

same manner and at the same rates as if it has been carried out by the contractor under the terms 
of his contract. The certificate of the Engineer-in-Charge as to the value of the work done shall be 

final and conclusive against the contractor, provided always that action under the sub-clause shall 

only be taken after giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the Department are less than the amount payable to the contractor at his agreement 
rates, the difference should not be paid to the contractor.  
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c. After giving notice to the contractor to measure up the work of the contractor and to take such 
part thereof as shall be unexecuted out of his hands and to give it to another contract to complete 

in which case any expenses which may be incurred in excess of the sum which would have been 

paid to the original contractor if the whole work had been executed by him (of the amount of 

which excess the certificate in writing of the Engineer-in-Charge shall be final and conclusive) 
shall be borne and paid by the original contractor and may be deducted from any money due to 

him by HRI under this contract or on any other account whatsoever or from his security deposit 

or the proceeds of sales thereof or a sufficient part thereof as the case  may be.  

In the event of any one or more of the above courses being adopted by the Engineer-in-charges 

the contractor shall have no claim to compensation for any loss sustained by him reason of his 

having purchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the performance of the 
contract. And incase action is taken under any of the provisions aforesaid, the contractor shall not 

be entitled to recover or be paid any sum for any work thereto for actually performed under this 

contract unless and until the Engineer-in-charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be paid the value so 

certified.  

CLAUSE 3A: In case the work cannot be started due to reasons not within the control of the contractor 
within 1/8

th
 of the stipulated time for completion of work, either party may close the contract. In such 

eventuality, the Earnest Money Deposit and the Performance Guarantee of the contractor shall be 

refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable at all.    

CLAUSE 4: Contractor liable to pay compensation even if action not taken under Clause 3:  

In any case in which any of the powers conferred upon the Engineer-in-Charge by clause 3 thereof shall 

not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the contractor 
for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or 

any of the powers vested in him under the preceding clause he may, if he so desires after giving a notice 

in writing to the contractor, take possession of or (at sole discretion of the Engineer-in-Charge which shall 
be final) use as on hire (the amount of the hire money being also in the final determination of the 

Engineer-in-Charge all or any tools, plant, materials and stores, in or upon the works, or the site thereof, 

belonging to the contractor, or allowing for the same in account at the contract rates, or, in the case of 

these not being applicable, at current market rates to be certified by the Engineer-in-charge whose 
certificate thereof shall be final, otherwise the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor and at his risk in all respects 

and the certificates of the Engineer-in-Charge as to the expense of any such removal and the amount of 
the proceeds and expense of any such sale shall be final and conclusive against the contractor.  

CLAUSE 5: TIME EXTENSION AND FOR DELAY:  

The time allowed for execution of the works as stipulated in the NIT / Tender documents, or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution of the works 
shall commence from such time period as mentioned in letter of acceptance or from the date of handing 

over of the site whichever is later. If the contractor commits default in commencing the execution of the 

work as aforesaid, HRI shall without prejudice to any other right or remedy available in law, be at liberty 
to forfeit the earnest money performance guarantee absolutely.  
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5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time and Progress 

Chart for each mile stone and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the contract documents for completion of items of the works. It shall indicate 

the forecast of the dates of commencement and completion of various trades of sections of the work and 

may be amended as necessary by agreement between the Engineer-in-Charge an the Contractor within the 
limitations of time imposed in the Contract documents, and further to ensure good progress during the 

execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate programme has been agreed upon) complete the 

work as per mile stones mutually agreed as above.  

5.2 If the works (s) be delayed by:  

(i) Force majeure, or  

(ii) Abnormally bad weather, or  

(iii) Serious loss or damage by fire, or  

(iv) Civil commotion, local commotion of workmen, strike or lock out, affecting any of the trades 

employed on the work, or  

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 
executing work not forming part of the Contract, or  

(vi)  Non availability or break down of tools and plant to be supplied or supplied by HRI or  

(vii) Non-availability or break down of tools and plant to be supplied or supplied by HRI or  

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor’s control.  

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice 
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works.  

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall 
be made by the contractor in writing within fourteen days of the happening of the event causing delay on 

the prescribed form. The Contractor may also, if practicable, indicate in such a request the period for 

which extension is desired.  

In any such case the Engineer-in- Charge may give a fair and reasonable extension of time and reschedule 

the mile stones for completion of work. Such extension shall be communicated to the Contractor by the 

Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non application by 
the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the 

engineer-in-Charge and this shall be binding on the contractor.    

CLAUSE 6: COMPLETION CERTIFICATE & COMPLETION PLANS.  

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 
Engineer-in-Charge. On the receipt of such notice  the Engineer-in-Charge shall inspect the work, and if 

there is no defect in the work  shall furnish the contractor with a certificate of completion otherwise a 

provisional certificate of completion indicating defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates, shall be issued but no certificate of completion, provisional 

or otherwise, shall be issued, nor shall the work be considered to be complete until the contractor shall 

have removed from the premises on which the work shall be executed, all scaffolding, surplus materials, 

rubbish and all huts and sanitary arrangements, required for his/their work people on the site in 
connection with the execution of the works as shall have been erected or constructed by the contractor(s) 

and cleaned off the dirt from all wood work, doors, windows walls, floors or other parts of any building, 

in upon or about which the work is to be executed or of which he may have had possession for the 
purpose of the execution thereof, and not until the work shall have been measured by the Engineer-in-

charge. If the contractor shall fail to comply with the requirements of this clause as to removal of 
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scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and 

cleaning off dirt on or before the date fixed for the completion of the work, the Engineer-in-Charge may 

at the expense of the contractor remove such scaffolding, surplus materials and rubbish, etc, and dispose 
off the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall have no claim in 

respect of any such scaffolding or surplus material as aforesaid except for any sum actually realized by 

the sale thereof.           

6. A: CONTRACTOR TO KEEP SITE CLEAN: When the work is carried out, the splashes and 

droppings from white washing, colour washing, painting etc. on wall, floors, doors, windows etc. shall be 

removed and the surface cleaned simultaneously with the completion of these item of work in the 

individual rooms, quarters or premises etc. where the work is done without waiting for the actual 
completion of all other items of work in contract. In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-Charge shall have the right to get this work done at the cost 

of the contractor either departmentally or through another agency. Before taking such action, the 
Engineer-in-Charge shall give two days notice in writing to the contractor.    

CLAUSE 7: MEASURMENTS OF WORK & SUBMISSION OF BILLS:  

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-

Charge for all works executed in the previous months, and the Engineer-in-Charge shall take or cause to 
be taken the requisite measurement for the purpose of having the same verified and the claim, as far as 

admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the bill. If 

the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-Charge may 
depute within 7 days of the date fixed as aforesaid, a subordinate to measure up the said work in the 

presence of the contractor whose countersignature to the measurement list will be sufficient warrant; and 

the Engineer-in –Charge at his discretion on the basis of a certificate from the Engineer to the effect that 
the work has been completed upto the level in question.                                                                                                                              

CLAUSE 7A: MEASUREMENT IN ABSENCE OF THE CONTRACTOR:  

Before taking any measurement of any work as has been referred in above clause thereof, the Engineer-

in-Charge or a subordinate deputed by him shall give reasonable notice to the contractor. If the contractor 
fails to attend at the measurements after such notice or fails to countersign or to record the difference 

within a week from the date of measurement in the manner required by the Engineer-in-Charge then in 

any such event the measurements taken by the Engineer-in-Charge or by subordinate deputed by the him 
as the case may be shall be final and biding on the contractor and the contractor shall have no right to 

dispute the same.  

CAUSE 8: EXCAVATED /DISMANTLED MATERIALS WILL BE GOVT. PROPERTY: The 
contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a 

work etc. as HRI property and such materials shall be disposed off to the best advantage of HRI according 

to the instructions in writing issued by the Engineer-in-Charge.  

CLAUSE 9: WORK TO BE EXECUTED AS PER SPECIFICATIONS, DRAWINGS, ORDERS, 

ETC:  

The contractor shall execute the whole and every part of the work in the most substantial and 

otherwise in every respect in strict accordance with the specifications.  
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PART- 2 (FINANCIAL) 
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              Name of work: “Annual civil maintenance works” at HRI, Allahabad. 
 

SCHEDULE OF QUANTITIES 
 

Sl. 

No. 

Specification Qty. Unit Rate in figures & words  

(including all taxes) 

Rs.          Ps.  

Total 

Amount  

Rs.       Ps.  

A B C D E F = (C x E)  

1 Earth work in excavation by mechanical means (Hydraulic 

excavator)/manual means over areas (exceeding 30cm in depth. 1.5 m 

in width as well as 10 sqm on plan) including disposal of excavated 

earth, lead up-to 50 and lift up-to 1.5m, disposed earth to be levelled 

and neatly dressed. All kinds of soil. 

50 Cum   

2 Centering and shuttering including structting, propping etc. and 

removal of form for: Lintels, beams, plinth beams, girders, 

bressumers and cantilevers 

10 Sqm.   

3 Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete above plinth 

level. Thermo-Mechanically Treated bars 

50 Kg.   

4 Brick work with common burnt clay F.P.S. (non-modular) bricks of 

class designation 7.5 in superstructure above plinth level up-to floor 

V level in all shapes and sizes in: Cement mortar 1:4 (1 cement : 4 

Coarse sand) 

5 Cum   

5 Steel work welded in built up sections/framed work including cutting, 

hoisting, fixing in position and applying a priming coat of approved 

steel primer using structural steel etc. as required. In gratings, frames, 

guard bar, railings, brackets, gates an similar works. 

100 Kg   

6 Cement concrete flooring 1:2:4 (1 cement: 2 Coarse sand : 4 graded 

stone aggregate ) finished with a floating coat of neat cement 

including cement slurry, but excluding the cost of nosing of steps etc. 

complete 40mm thick with 20mm  nominal size stone aggregate. 

25 Sqm.   
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Sl. 

No. 

Specification Qty. Unit Rate in figures & words  

(including all taxes) 

Rs.          Ps. 

Total 

Amount  

Rs.          Ps. 

A B C D E F = (C x E)  

7 Wall painting with acrylic emulsion paint of approved brand and 

manufacture to give an even shade: Two or more coats on new work 

50 Sqm.   

8 Painting with synthetic enamel paint of approved brand and 

manufacture to give an even shade: Two or more coats on new work 

100 Sqm.   

9 Finishing walls with water proofing cement paint of required shade: 

New work (Two or more coats applied @3.84kg/10sqm) 

100 Sqm.   

10 Finishing walls with Acrylic smooth exterior paint of required shade: 

New work (Two or more coat applied @2.20kg/10sqm. 

50 Sqm.   

11 Surface dressing of the ground including removing vegetation and 

inequalities not exceeding 15 cm deep and disposal of rubbish, lead 

up-to 50m and lift up to 1.5 m. All kinds of soil 

500 Sqm.   

12 Vector Control treatment in HRI Campus Through approved pest 

control company. 

    

a SPRAYING:- K-Othrine flow (Deltamethrin 2.5% SC) W.H.O. 

Approved in the entire out door target area of approx. 7000 sqm 

arround the Building in the campus( total qty 8lits.) including all 

materials, labour Tools and plant - This work should be carried out by 

Experienced agency in the concerned field.     

2 Job 

work 

  

b FOGGING:- fogging with KING-FOG, W.H.O. approved in the 

entire out door target area approx. 10000sqm around the building in 

the campus including all materials, labour Tools and plant. This work 

should be carried out by Experienced agency in the concerned field. 

2 Job 

work 
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Sl. 

No. 

Specification Qty. Unit Rate in figures & words  

(including all taxes) 

Rs.       Ps.  

Total 

Amount  

Rs.        Ps.  

A B C D E F = (C x E)  

13 Supply of 15 mm C.P. brass short body bib tap multi-purpose 20 Each   

14 Supply of Brass spindle for bib tap (Make: L&K or equivalent) 100 Each   

15 Supply of CP Brass Health faucets (Make: L&K,   Jaguar or 

equivalent) 

25 Each   

16 Supply of 50 mm wide flat rubber beading for door sil 50 RM   

17 Supply of bright finished brass night latch of approved quality 

including necessary screws etc. complete (Make: Godrej or 

equivalent) 

5 Each   

18 Supply of C.P. Brass long body bibcock 15 mm (Make: L&K or 

equivalent) 

5 Each   

19 Supply of C.P. Brass angle valve 15 mm (Make: L&K or equivalent) 10 Each   

20 Supply of C.P. Brass Waste Coupling 38/40 mm (Make: L&K or 

equivalent) 

10 Each   

21 Supply of C.P. Brass- Bottle Trap 31/32 mm (Make: L&K or 

equivalent) 

10 Each   

22 Supply of G.I. pipes 20 mm dia. (Make: Jindal, Tata, Surya or 

equivalent) 

30 RM   

23 Supply of G.I. pipes 25 mm dia. (Make: Jindal, Tata, Surya or 

equivalent) 

30 RM   

24 Supply of G.I. pipes 40 mm dia. (Make: Jindal, Tata, Surya or 

equivalent) 

10 RM   
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Sl. 

No. 

Specification Qty. Unit 
Rate in figures & words  

(including all taxes) 

Rs.          Ps.  

Total 

Amount 

Rs.        Ps.   

A B C D E F = (C x E)  

25 Supply of 25 mm nominal bore gun metal gate valve with C.I. wheel , 

quality as approved by Engineer in Charge (Make: Zoloto, Leader or 

equivalent) 

5 Each 
  

26 Supply of 20 mm nominal bore gun metal gate valve with C.I. wheel , 

quality as approved by Engineer in Charge (Make: Zoloto, Leader or 

equivalent) 

8 Each   

27 Supply of 15 mm nominal bore gun metal gate valve with C.I. wheel , 

quality as approved by Engineer in Charge (Make: Zoloto, Leader or 

equivalent) 

10 Each   

28 Supply of Stainless steel wire gauge (Grade-304) aperture 1.4 mm 

and 0.50 mm dia. wire 

25 Sqm.   

29 Supply of Mirror of superior make glass 60x45 cm 8 Each   

30 Supply of  5.5 mm tk. float glass panes (Make: Triveni or equivalent) 5 Sqm.    

31 Supply of  4.0  mm tk. float glass panes (Make: Triveni or equivalent) 10 Sqm.   

32 Supply of 35 mm thick flush door  (Make: Dock, Century, Green ply 

or equivalent) 

10 Sqm.   

33 Supply of 25 mm thick flush door  (Make: Dock, Century, Green ply 

or equivalent) 

15 Sqm.   

34 Supply of second class teak wood 5 Cft.   

35 Supply of Flushing Cistern P.V.C. 10 litre capacity (low level) 

(White) (with fitting, accessories and flush pipe) (Make: Slinline, 

Hindware or equivalent) 

10 Nos.   
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Sl. 

No. 

Specification Qty. Unit Rate in figures & words  

(including all taxes) 

Rs.        Ps.  

Total 

Amount  

Rs.        Ps. 

A B C D E F = (C x E)  

36 Supply of White plastic seat (solid) for E.W.C. with lid C.P. brass 

hinges and rubber buffers  (Make: Rainbow or equivalent) 

10 Nos.   

37 Supply of Vitreous china orrisa type W.C. pan size 580 mm (Make: 

Cera, Hindware or equivalent) 

2 Nos.   

38 Supply of Vitreous china pedestal type water closet (Make: Cera, 

Hindware or equivalent) 

4 Nos.   

39 Supply of Vitreous china flat back wash basin 550x400 mm (Make: 

Cera, Hindware, Parryaware or equivalent) 

4 Nos.   

40 Supply of Double action hydraulic floor spring with brass cover 

plate (Make: Godrej, Dorma or equivalent) 

5 Nos.   

41 Supply of door closure (Make: Godrej, Dorma or equivalent) 15 Nos.   

42 Supply of cistern handle as per requirement 15 Nos.   

43 
Cleaning & polishing of mousic floor by cutting, machine including 

polishing 
100 Sqm.   

44 Supply of 1/2" C.P. pipe 20 Nos.   

45 Supply of C.P. pillar cock 4 Nos.   

46 Supply of chicken Mesh 25 Sqm.   

47 Supply of Multipurpose lock 25 Nos.   

48 Half brick masonry with common burnt clay F.P.S. (Non modular) 

bricks of class designation 7.5 in superstructure above plinth level 

up to floor V : Cement mortar 1:4 ( 1cement : 4 coarse sand) 

15 Sqm.   
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Sl. 

No. 

Specification Qty. Unit Rate in figures & words  

(including all taxes) 

Rs.        Ps.  

Total 

Amount  

Rs.        Ps. 

A B C D E F = (C x E)  

49 15 mm cement plaster on rough side of single or half brick 

wall of mix: 1:4 (1 cement : 4 coarse sand) 

30 Sqm.   

50 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40 

mm nominal size) 

2 Cum   

51 Providing and laying in position specified grade of reinforced 

cement Concrete, excluding the cost of centering, shuttering, 

finishing and reinforcement - All work up to plinth level: 

1:1.5:3 ( 1 cement : 1.5 coarse sand : 3 graded stone aggregate 

20 mm nominal size) 

2 Cum   

52 Repairing, cutting, filling with mortor 1:2 & plastering of 

crack in wall including pasting on patch work complete 

50 Mtr.   

Job work Total -A  

53 MANPOWER:  Providing and supervising the following manpower 

a Supply of Welder with welding machine welding rode etc. 24 Each 
  

b Semi-Skilled Helper  50 Each   

Manpower Total-B  

Service charge @--------- on total B amount = C  

Total amount of Job work & Manpower  with Service Charge (A+B+C)  
 

     (Total amount in words Rupees ……………………………………………………………….…………………………………………….)      

    Note:  1. The contractor should quote their rate including all charges except GST. The bids will be evaluated accordingly.  

      2. In case of applicability of GST in this work, party may claim GST with their bill and Institute will consider the payment for GST in 

this regard.  

                                          Signature of the tenderer 

                                             Address & Seal 


