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Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Allahabad  

 

INVITING TENDER FORINVITING TENDER FORINVITING TENDER FORINVITING TENDER FOR    

“SUPPLY & LAYING NEW TELEPHONE CABLE FOR OLD E TYPE & NEARBY 

HOUSING” AT HARISH-CHANDRA RESEARCH INSTITUTE, ALLAHABAD 

Bid Reference No. : NIT– HRI/12/2017 

Last date and time for submission of bids : 08.12.2017  up-to 1500 Hrs. 

Date and time of opening  of Bid : 08.12.2017   up-to 1530 Hrs. 

Place of Opening of Bids  : Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Allahabad-

211019 

The dates for submission and opening of the tender mentioned above are final. In case 

some other dates for these are mentioned elsewhere in the tender document, the above 

shall prevail over them. 

Address for any clarification/communication  : Mr. Ajay Srivastava SO-C,             

  0532-2274333,  

ajay@hri.res.in),             

 Mr. Manish Sharma SO-D,             

    0532-227 4358,  

manish@hri.res.in)  

ENGINEERING SECTION,  

HARISH-CHANDRA RESEARCH 

INSTITUTE, ALLAHABAD 

 

This document contains  :   22 Pages     
 

It will be the responsibility of the bidders to check website www.hri.res.in for any amendment 

through corrigendum in the tender document. In case of any amendment, bidders will have to 

incorporate the amendments in their bid accordingly.  

          

         

         Sd/- 

Seal & Signature of Registrar 
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Harish-Chandra Research Institute  
Chhatnag Road, Jhunsi, Allahabad 

 

 

Name of work: “Supply & laying new telephone cable for old E type & nearby housing” at 

Harish-Chandra Research Institute, Allahabad 

 

 

Tender Notice No.: HRI/12/2017 
 

I N D E X 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

Section   Title                Page No. 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

PART - 1 

Check list         4 

Section-I Notice Inviting Tenders     5 to 6 

Section-II  Terms & Conditions       7 to 10  

Section-III  General Rules and Directions &    11 to 19 

    Specification of work        

 

PART - 2 

Section- IV Schedule of quantities      20 to 22 

 

 ~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 
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Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Allahabad  

 

Check list 
 

Sl. No.  Description Party has to specify whether they 

have submitted the relevant details 

with their technical bid in  

YES or NO 

1. Latest solvency certificate ….(Ref. point no. 6a of terms 

& conditions) 
 

2. Proof of average annual turnover ….(Ref. point no. 6b 

of terms & conditions) 
 

3. Experience of having successfully completed works 

….(Ref. point no. 6c of terms & conditions) 
 

4. Attested copy of PAN & GST registration ….(Ref. 

point no. 6e & 8 of terms & conditions) 
 

5. Earnest Money Deposit of Rs. 9,800/- ….(Ref. point no. 

14 of terms & conditions) 
 

 

 

 
Signature of the tenderer  

Address & Seal 
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NOTICE INVITING TENDERS 
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HARISH-CHANDRA RESEARCH INSTITUTE 
CHHATNAG, ROAD, JHUNSI, ALLAHABAD – 211 019 

 

TENDER NOTICE NO. HRI/12/2017 
 

On behalf of the Director, Harish-Chandra Research Institute, sealed tenders are invited (in Two 

bids) from eligible ‘A’ Class approved Electrical License contractors up to 3.00 p.m. on 

08.12.2017  and only technical bid shall be opened at 3.30 p.m. on the same day for the work of                

“Supply & laying new telephone cable for old E type & nearby housing” at Harish-

Chandra Research Institute, Allahabad. 
 

Estimated Cost EMD Performance 

Security 

Security Deposit Time of 

Completion 

Tender 

Cost 

Rs 4.90 lakh 

 

Rs. 9,800/- 

 

@ 5%  of tendered 

amount  

@ 5%  of tendered 

amount  
2 Months Rs. 520/- 

 

Interested parties may collect the Tender documents from the Accounts Officer, HRI on 

recommendation of Engineer, HRI on payment of tender cost (non-Refundable) in cash from 

15.11.2017 to 07.12.2017 during working days (11.00 a.m. to 4.00 p.m.).   

The party may also download the tender document from HRI web-site address: www.hri.res.in 

In that case they have to submit a Demand draft of the tender cost alongwith the technical bid of 

the tender. Without tender cost, tender will not be considered. 

 

Director, HRI reserves the right to accept or reject any or all the Tenders without assigning 

any reason.       
         

                     Sd/- 

Registrar 

  HRI, Allahabad. 
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“Supply & laying new telephone cable for old E type & nearby housing” at Harish-Chandra Research 

Institute, Allahabad 

 

TERMS & CONDITIONS 

 

Following instructions should be strictly followed while submitting your tender. 

1. Your offer should valid for a period of 120 days from the date of opening of technical bid. 

2. Price quoted by you should be Net (Inclusive all the Taxes) & remain firm throughout the 

period of contract. 

3. Please note that your tender will not be considered unless it is received in sealed envelope super 

scribed with tender number and due date. It should be put in the Tender Box kept at Reception of 
Institute building, Harish-Chandra Research Institute at Chhatnag Road, Jhunsi, Allahabad – 211 019. 

It should be noted that the delay of receiving of tender by Post will not be entertained. 

4. Deadline for receipt of tenders (Part-1 & Part-2) is 3.00 p.m. on or before 08.12.2017. Late 

submission will not be entertained on any account. Part-1 (Technical bid) and part-2 (Price bid) will 
be in two separate envelop.  

5. The Part–I of tender will be opened at the above office at 3.30 p.m. on 08.12.2017 and your 

authorized representatives can be present at the time when the tenders are so opened and opening time 
of Part-2 (Price Bid) will be intimated later on to qualified bidder of Part-1 only. If on the day of 

opening of tender, holiday is declared in HRI then tender will be opened on next working day at same 

time. 

6. Tenderer has to submit the following with the technical bid.  

a. Latest solvency certificate of minimum Rs. 2.0 lakh from any scheduled bank. 

b. Proof of average annual turnover of not less than Rs. 5.0 lakh during last three years ending 

31.03.2017 

(i)    Year 2014-2015 

(ii)   Year 2015-2016 

(iii)  Year 2016-2017 

c. Experience of having successfully completed works during last seven years ending 07.12.2017. 

The party has to submit work order copy, Performance and completion certificate of the 

concerned work. Without required experience party will not be considered in this tender: 

� 3 similar works completed costing not less than Rs. 2.0 lakh each OR 
� 2 similar works completed costing not less than Rs. 3.0  lakh each OR 

� 1 similar works completed costing not less than Rs. 4.0 lakh 

Similar work shall mean: External electrical work. The value of executed works shall be brought 
to current costing level by enhancing the actual value of work at simple rate of 7% per annum; 

calculated from the date of completion to last date of receipt of application for tenders.  

and 
One completed similar work (either part of (c) or a separate one) costing not less than Rs. 2.0 lakh 

with some Central/State Government Organization/Central Autonomous Body/Central Public 

Sector undertaking during last seven years ending 07.12.2017. 

d. Full address of firm along with /Telephone no./Fax no./E-mail address : 

e. Attested copy of PAN  

7. Tender containing erasures or alterations will not be considered. 

8. The party should be registered under GST. They have to submit a proof of Registration with their 
technical bid otherwise they will not be considered in this tender.  
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9. If bidder do not quote rate of any item under schedule of quantities or left the rate column blank then 

their bid will be treated as unresponsive & not be considered.  

10. The tender must be signed by the authorized persons only (Proprietor/Power of attorney/By all 
partners etc. as applicable). 

11.  All labour regulation applicable by the central Labour Commissioner of Govt. of India shall be 

adhered to strictly. 

12. The completion period of work is 02 months and will be considered from date of issue of work order.   

13. In case the contractor leaves the work or shows unwillingness to do work within stipulated 

contract period then EMD, Performance security & Security money deposited by party will be 

forfeited to HRI.   

14. A deposit at call Receipt or Demand Draft/FDR of scheduled Bank guaranteed by the Reserve Bank 

of India for the Earnest Money Deposit of Rs. 9,800/- in favour of Registrar, HRI, Allahabad is to 

be enclosed with the Tender Document (part-1) at the time of submission. No exemption in earnest 
money shall be given. All tenders submitted without requisite amount of earnest money shall be 

rejected.  

15. An amount equal to 5% of tendered value towards Security Deposit shall be recovered. This 

amount will be recovered @ 10% from your each bill till the amount deducted is equal to 

concerned security deposit amount. The security money will be returned after 12 months from the 

date of completion of work and submission of certificate by contractor that there is no statutory 

liability (taxes etc.) due on him for this work. In addition the contractor shall be required to deposit 

an amount equal to 5% of the tendered value of the contract as performance security within the 
period prescribed for commencement of the work in the letter of award issued to contractor and will 

be released alongwith the final bill. 

16. The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 
contractor. The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence. For delay in work, the contractor shall pay a compensation an amount equal to 0.25 

percent of the order value per week from the end of stipulated period or (extended the period if any) 

of contract till the actual completion of work. The penalty so impose should not be more than 10% 
value of order. If it is found that party is not taking interest during delay period for completing the 

work then competent authority of Institute may also take decision for terminating the order/contract 

of concerned work. In this case, their Performance security and any other Security money may also 
be forfeited.       

17. The schedule of quantity is indicative are tentative. Actual quantity will vary based on the actual 

requirement. 

18. The financial bid will be opened only of the qualified bidder under technical bids. The selection 

criteria under financial bid will be based on lowest total quoted amount of the party. However 

Director, HRI may change this clause on special condition with justified reason.   

19. Contractor has to make their own arrangement for staying their labourers as Institute will not allow 
any labourers inside the campus after working period.    

20. Payment terms: Contractor may submit RA bill to the department for payment. The liability of 

depositing tax (GST) against their bill to concerned Department will be totally on the contractor. 

21. In case any discrepancy between terms & conditions and General condition of tender then 

terms & condition of tender shall take precedence.    
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22. Party has to ensure gate entry (at Security gate, HRI) for any material before bringing at site. In this 

connection, they have to submit challan copy of materials in Engineering office at HRI for records.     

23. Don’t detach any paper from the tender document and put the signature & seal at all the papers of the 
tender document. 

24. For any information/clarification in this tender, you may contact Engineering Section, HARISH-

CHANDRA RESEARCH INSTITUTE, during office hrs. (9.00 a.m. to 5.30 p.m.) on any working 
days.   

25. Decision of the Director of the Institute will be final & binding for all concerned. 

26. Director, Harish-Chandra Research Institute reserves the right to reject any or all tenders without 

assigning any reason whatsoever. Harish-Chandra Research Institute would not be under any 

obligation to give any clarifications to those contractors whose tenders have been rejected.  

27. All disputes will be subject to Allahabad jurisdiction. 

Note: The contractor should acknowledge that he has satisfied himself as to the nature and location 

of the work before submitting the tender. They should also acknowledge that they are 

quoting their rate properly after knowing all terms & conditions of tender.  

 

DECLARATION BY THE CONTRACTOR 

 

It is hereby declared that I/We the undersigned, have read and examined all the terms and conditions etc. 
of the tender document for which I/We have signed and submitted the tender under proper lawful Power 

of Attorney. It is also certified that all the terms and conditions of the tender document are fully 

acceptable to me/us and I/We will abide by the conditions from serial no. 1 to 27. This is also certified 
that I/We/our principal manufacturing firms have no objection in signing the contract if the opportunity 

for the items against this tender is given to me/us. 

 

 
Date:          Signature: 

 

  
Address:         Name: 

Designation: 

On behalf of company Seal: 
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GENERAL RULES AND DIRECTIONS 

 

1. In the event of the tender being submitted by a firm, it must be signed separately by each partner 
thereof or in the event of the absence of any partner, it must signed on his behalf by a person holding 

a power-of attorney authorising him to do so, such power of attorney to be produced with the tender 

and it must disclose that the firm is duly registered under the Indian Partnership Act.  

2. Receipts for payments made on account of work when executed by a firm must also be signed by the 
several partners except where the contractors are described in their tender as a firm in which case the 

receipts must be signed in the name of the partners or by some other person having authority to give 

effectual receipts for the firm.  

3. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing 

to undertaken each item of the work. Tenders, which proposes any alteration in the work specified in 

the said form of invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other condition of any sort including conditional rebates, will be summarily rejected. 

However, tenders with unconditional rebates(s) will be acceptable. Tenders shall have the name and 

of the works to which they refer, written on the envelopes.  

4. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 
bound to accept the lowest tender.  

5. If it is found that the tender is not submitted in proper manner or contains too much corrections and/or 

absurd rates or amount, it would be open for the officer inviting tenders to take suitable disciplinary 
action against the contractor. The tenderers shall sign a declaration under the official Secret Act for 

maintaining secrecy of the tender documents, drawings or any other records connected with the work 

given to them. The unsuccessful tenderers shall return all the drawings given to them.   

 

CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE 

i The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent of the 
tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within 15 days of issue of letter of intent and / or work order. This 
period can be further extended by the Engineer-in-charge upto a maximum period of 7 days on 

written request of the contractor stating the reason for delays in procuring the bank Guarantee, to 

the satisfaction of the Engineer-in-charge. This guarantee shall be in the form of Government 

Securities or fixed deposit receipts or Guarantee Bonds of any Scheduled Bank or the State Bank 
of India. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 

Government as part of the performance guarantee and the Bank is unable to make payment 

against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the to HRI to make good the 

deficit.  

ii A letter of intent shall be issued in the first instance informing the successful tenderer of the 
decision of the competent authority to accept his tender and the award letter shall be issued only 

after the performance Guarantee in any of the prescribed form is received. In case of failure by 

the contractor to furnish the performance guarantee within the specified period. Director, HRI 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
earnest money absolutely.  
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iii The performance Guarantee shall be initially valid upto the stipulated date of completion plus 60 

days beyond that. In case the time for completion of work gets enlarged, the contractor shall get 

the validity of performance Guarantee extended to cover such enlarged time for completion of 

work. After recording of the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any interest.  

CLAUSE 1-A: RECOVERY OF SECURITY DEPOSIT 

The person (s) whose tender(s) may be accepted (hereinafter called the contractor) shall permit 
HRI at the time of making any payment to him for work done under the contract to deduct a sum 

at the rate of 10% of the gross amount to each running bill till the sum alongwith the sum already 

deposited as earnest money, will amount to security deposit of 5% of the tendered value of the 
work. Such deductions will be made and held by HRI by way of Security Deposit unless he has / 

they have deposited the amount of Security at the rate mentioned above in cash or in the form of 

Government Securities or fixed Deposit Receipts. In case a fixed deposit receipt of any bank is 

furnished by the contractor to the Government as part of the security deposit and the bank is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand furnish additional security to the 

to the HRI to make good the deficit.  

All compensation or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising there from or from any sums which may be due to or may become due to 

the contractor by HRI or any account whatsoever and in the events of his Security Deposit being 
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days 

make good in cash or flexed deposit receipt tendered by the state Bank of India or by scheduled 

banks or Government Securities (if deposited for more than 12 months) endorsed in favour the 
Accounts Officer, HRI any sum or sums which may have been deducted from, or raised by sale of 

his security deposit or any part thereof. The security deposit shall be collected from the running 

bills of the contractor at the rates mentioned above and the Earnest money if deposited in cash at 
the time of tenders will be treated a part of the Security Deposit.  

CLAUSE 2: COMPENSATION FOR DELAY AND BUFFER PERIOD:  

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor. 

The work shall throughout the stipulated period of the contract be proceeded with all due diligence. For delay 

in work, the contractor shall pay a compensation an amount equal to 0.25 percent of the order value per week 

from the end of stipulated period or (extended the period if any) of contract till the actual completion of work. 

If it is found that party is not taking interest during delay period for completing the work then competent 
authority of Institute may also take decision for terminating the order/contract of concerned work. In this case, 

their Performance security and any other Security money may also be forfeited.       

BUFFER PERIOD:  

Compensation will be recovered from the contractor if the work is not completed within 10 days 

after due date of completion. The buffer period of 10 days relates to only to the final completion 
of the work as whole and does not apply to the interim schedule of progress. In the event of the 

work being completed beyond the period of 10 days after the date of completion specified in the 

tender, the entire period inclusive of the buffer period shall be taken into account for calculating 
the amount of compensation.  
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CLAUSE-3: DETERMINATION OF CONTRACT: POWERS OF ENGINEERS –IN-CHARGE.  
 

Subject to other provisions contained in this clause, the Engineer-in-charge may, without 

prejudice to his any other right or remedy against the contractor in respect of any delay, inferior 

workmanship, otherwise or to any rights or remedies under any of the provisions of this contract or 

otherwise and whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases:  

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any inefficient 
or otherwise improper or un-workman-like manner shall omit to comply with the requirements of 

such notice for a period of seven days thereafter or if the contractor shall delay or suspend the 

execution of the work so that either in the judgment of the Engineer-in-charge (which shall be 
final and binding) he will be unable to secure completion  of the work by the date for completion 

or he has already failed to complete the work by that date.  

ii. If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or creditor to appoint a receiver 

or a manager or which entitle the court to make a winding up order.  

iii. If the contractor commits breach of any of the terms and conditions of this contract.  

iv. If the contractor commits any acts mentioned in Clause 2 hereof.  

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the Director, HRI have powers:  

a. To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 

Upon such determination or rescission, the Earnest Money Deposit, the Security Deposit already 

recovered and Performance Guarantee under the contract, shall be liable to be forfeited, and shall 
be absolutely at the disposal of the HRI.  

b. To employee labour paid by the HRI and to supply materials to carry out the work or any part of 

the work debiting the contractor with the cost of the labour and the price of the materials (of the 
amount of which cost and price certified by the Engineer-in-charge shall be final and conclusive 

against the contractor) and crediting him with the value of the work done in all respect in the 

same manner and at the same rates as if it has been carried out by the contractor under the terms 

of his contract. The certificate of the Engineer-in-Charge as to the value of the work done shall be 
final and conclusive against the contractor, provided always that action under the sub-clause shall 

only be taken after giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the Department are less than the amount payable to the contractor at his agreement 
rates, the difference should not be paid to the contractor.  

c. After giving notice to the contractor to measure up the work of the contractor and to take such 

part thereof as shall be unexecuted out of his hands and to give it to another contract to complete 
in which case any expenses which may be incurred in excess of the sum which would have been 

paid to the original contractor if the whole work had been executed by him (of the amount of 

which excess the certificate in writing of the Engineer-in-Charge shall be final and conclusive) 

shall be borne and paid by the original contractor and may be deducted from any money due to 
him by HRI under this contract or on any other account whatsoever or from his security deposit 

or the proceeds of sales thereof or a sufficient part thereof as the case  may be.  
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In the event of any one or more of the above courses being adopted by the Engineer-in-charges 

the contractor shall have no claim to compensation for any loss sustained by him reason of his 

having purchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the performance of the 
contract. And incase action is taken under any of the provisions aforesaid, the contractor shall not 

be entitled to recover or be paid any sum for any work thereto for actually performed under this 

contract unless and until the Engineer-in-charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be paid the value so 

certified.  

CLAUSE 3A: In case the work cannot be started due to reasons not within the control of the contractor 
within 1/8

th
 of the stipulated time for completion of work, either party may close the contract. In such 

eventuality, the Earnest Money Deposit and the Performance Guarantee of the contractor shall be 

refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable at all.    

CLAUSE 4: Contractor liable to pay compensation even if action not taken under Clause 3:  

In any case in which any of the powers conferred upon the Engineer-in-Charge by clause 3 thereof shall 

not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the contractor 
for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or 

any of the powers vested in him under the preceding clause he may, if he so desires after giving a notice 

in writing to the contractor, take possession of or (at sole discretion of the Engineer-in-Charge which shall 

be final) use as on hire (the amount of the hire money being also in the final determination of the 
Engineer-in-Charge all or any tools, plant, materials and stores, in or upon the works, or the site thereof, 

belonging to the contractor, or allowing for the same in account at the contract rates, or, in the case of 

these not being applicable, at current market rates to be certified by the Engineer-in-charge whose 
certificate thereof shall be final, otherwise the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor and at his risk in all respects 

and the certificates of the Engineer-in-Charge as to the expense of any such removal and the amount of 
the proceeds and expense of any such sale shall be final and conclusive against the contractor.  

CLAUSE 5: TIME EXTENSION AND FOR DELAY:  

The time allowed for execution of the works as stipulated in the NIT / Tender documents, or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution of the works 
shall commence from such time period as mentioned in letter of acceptance or from the date of handing 

over of the site whichever is later. If the contractor commits default in commencing the execution of the 

work as aforesaid, HRI shall without prejudice to any other right or remedy available in law, be at liberty 
to forfeit the earnest money performance guarantee absolutely.  

5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time and Progress 

Chart for each mile stone and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the contract documents for completion of items of the works. It shall indicate 

the forecast of the dates of commencement and completion of various trades of sections of the work and 

may be amended as necessary by agreement between the Engineer-in-Charge an the Contractor within the 

limitations of time imposed in the Contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate programme has been agreed upon) complete the 

work as per mile stones mutually agreed as above.  

5.2 If the works (s) be delayed by:  

(i) Force majeure, or  

(ii) Abnormally bad weather, or  

(iii) Serious loss or damage by fire, or  
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(iv) Civil commotion, local commotion of workmen, strike or lock out, affecting any of the trades 
employed on the work, or  

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract, or  

(vi)  Non availability or break down of tools and plant to be supplied or supplied by HRI or  

(vii) Non-availability or break down of tools and plant to be supplied or supplied by HRI or  

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor’s control.  

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works.  

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall 

be made by the contractor in writing within fourteen days of the happening of the event causing delay on 

the prescribed form. The Contractor may also, if practicable, indicate in such a request the period for 
which extension is desired.  

In any such case the Engineer-in- Charge may give a fair and reasonable extension of time and reschedule 

the mile stones for completion of work. Such extension shall be communicated to the Contractor by the 
Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non application by 

the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the 

engineer-in-Charge and this shall be binding on the contractor.    

CLAUSE 6: COMPLETION CERTIFICATE & COMPLETION PLANS.  

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 

Engineer-in-Charge. On the receipt of such notice  the Engineer-in-Charge shall inspect the work, and if 

there is no defect in the work  shall furnish the contractor with a certificate of completion otherwise a 
provisional certificate of completion indicating defects (a) to be rectified by the contractor and/or (b) for 

which payment will be made at reduced rates, shall be issued but no certificate of completion, provisional 

or otherwise, shall be issued, nor shall the work be considered to be complete until the contractor shall 
have removed from the premises on which the work shall be executed, all scaffolding, surplus materials, 

rubbish and all huts and sanitary arrangements, required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or constructed by the contractor(s) 

and cleaned off the dirt from all wood work, doors, windows walls, floors or other parts of any building, 
in upon or about which the work is to be executed or of which he may have had possession for the 

purpose of the execution thereof, and not until the work shall have been measured by the Engineer-in-

charge. If the contractor shall fail to comply with the requirements of this clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and 

cleaning off dirt on or before the date fixed for the completion of the work, the Engineer-in-Charge may 

at the expense of the contractor remove such scaffolding, surplus materials and rubbish, etc, and dispose 
off the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall have no claim in 

respect of any such scaffolding or surplus material as aforesaid except for any sum actually realized by 

the sale thereof.           

6. A: CONTRACTOR TO KEEP SITE CLEAN: When the work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc. on wall, floors, doors, windows etc. shall be 

removed and the surface cleaned simultaneously with the completion of these item of work in the 

individual rooms, quarters or premises etc. where the work is done without waiting for the actual 
completion of all other items of work in contract. In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-Charge shall have the right to get this work done at the cost 

of the contractor either departmentally or through another agency. Before taking such action, the 

Engineer-in-Charge shall give two days notice in writing to the contractor.    
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CLAUSE 7: MEASURMENTS OF WORK & SUBMISSION OF BILLS:  

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-

Charge for all works executed in the previous months, and the Engineer-in-Charge shall take or cause to 

be taken the requisite measurement for the purpose of having the same verified and the claim, as far as 
admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the bill. If 

the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-Charge may 

depute within 7 days of the date fixed as aforesaid, a subordinate to measure up the said work in the 
presence of the contractor whose countersignature to the measurement list will be sufficient warrant; and 

the Engineer-in –Charge at his discretion on the basis of a certificate from the Engineer to the effect that 

the work has been completed upto the level in question.                                                                                                                              

CLAUSE 7A: MEASUREMENT IN ABSENCE OF THE CONTRACTOR:  

Before taking any measurement of any work as has been referred in above clause thereof, the Engineer-

in-Charge or a subordinate deputed by him shall give reasonable notice to the contractor. If the contractor 

fails to attend at the measurements after such notice or fails to countersign or to record the difference 
within a week from the date of measurement in the manner required by the Engineer-in-Charge then in 

any such event the measurements taken by the Engineer-in-Charge or by subordinate deputed by the him 

as the case may be shall be final and biding on the contractor and the contractor shall have no right to 
dispute the same.  

CAUSE 8: EXCAVATED /DISMANTLED MATERIALS WILL BE GOVT. PROPERTY: The 

contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a 

work etc. as HRI property and such materials shall be disposed off to the best advantage of HRI according 
to the instructions in writing issued by the Engineer-in-Charge.  

CLAUSE 9: WORK TO BE EXECUTED AS PER SPECIFICATIONS, DRAWINGS, ORDERS, 

ETC:  

The contractor shall execute the whole and every part of the work in the most substantial and 

otherwise in every respect in strict accordance with the specifications.  
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Specification of work 

1  SCOPE & SPECIFICATION FOR TELEPHONE CABLES: 

i)  The specification cover the supply and installation of Telephone cable either in 

ground or in the trench depending on the conditions at site including accessories 

for same. The work in general consists of supply, laying jointing, terminating and 

connecting telephone cable between equipments detailed in schedule of quantities. 

ii) The contractor shall supply all accessories including jointing and terminating 

materials, compound tapes, supporting materials cleats, cable lugs, concrete slabs 

bricks, sand, cable markers etc. as required to make the installation complete in all 

respects. The prices of these shall be included in the installation work including 

digging and back filling of the trenches as required. 

iii)  Identification tags designating the number and voltage of each cable shall be 

affixed to the cables at the two ends of each circuit and at various salient points as 

indicated in the relevant drawings over the route as per the requirements of 

Engineer-in-charge and whenever cable deviates from straight line installation, to 

indicate the cable route marker shall be fixed, also the markers shall be fixed at all 

points of entry of the cables into the building and at the points of entry of the 

cables into the building and at the points where joints are made, suitable 

cast/galvanised steel cable markers shall be fixed at the convenient points. 

iv)   All armoured PVC cables mentioned in the schedule shall be PVC insulated 

single galvanized steel wire/strip armoured PVC sheathed cable and must comply 

with the latest BS/IS specifications and departmental specifications. 

v)  All cabling materials such a cable compound, cable lugs, tapes, bricks and cable 

makers etc. shall be of approved quality acceptable to the department. The cable 

joint boxes used shall be of the type recommended by the manufacturer of the 

cable for which it is used and approved by the E.I.C. 

vi)  All materials used shall be new and best available for this purpose and shall be 

capable of withstanding the variations of working conditions at site without 

distortion or deterioration of the setting up of undue stresses. 

vii)  The work comprised of laying, installating, fixing, connecting, jointing, boarding 

and other incidental works, testing, starting to work, completion and maintenance 

of all power cables and supply of cable joints boxes and accessories as listed in 

the annexed schedule required for completion of the work to the satisfaction of 

E.I.C. 

2.  GENERAL RULES FOR CABLE LAYING: 

(i)  Installation shall be carried out in neat, workman like manner by skilled 

experienced and competent workman in accordance with the standard practices. 

(ii)  Cable shall be laid preferable in one piece length to avoid joints. If straight joints 

are found necessary these can be introduced with prior approval of the E.I.C. The 

cost of the straight joint, however, shall not be born by the department and same 

shall be borne by the contractor. 

(iii)  Proper care should be experienced in handling the cable to avoid formation of 

links etc. and should it become necessary, cable should be bent to a radius not less 

than 20 times the overall diameter of the cables. 
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(iv)  Method of installation, routing of cables etc. shall be in every case be subject to 

the Department's approval and the contractor shall modify or rectify at no extra 

cost to the any portion of the installation which do not meet with the Department's 

approval. All damages to the civil and other works on this account shall be made 

good by the contractor at no extra cost to the Department. 

(v) Where cables pass through hume pipes, contractor shall fix hardwood bushes 

round the cable at the ends of the hume pipes, where the cables pass through 

floors or chambers and in such other situations as the Engineer-in-charge shall 

requires the contractor shall seal cable holes in a manner approved by the 

Engineer-in-charge where cables pass through road, Nallahs etc. cables must be 

protected by Class 'A' RCC hume pipes of diameter as approved by E.I.C. 

(vi)  The cable route shall be shortest and there shall be minimum interference with 

buildup areas, lawns, other drainage and water pipes etc. 

(vii)  Care shall be exercised by providing suitable brobes for supporting other services 

lines ground at the time of excavation. Where cutting of a lawn becomes 

inevitable same should be with the approval of the Engineer-in-charge. 

(viii)  Excavation of the trenches shall be executed and the vertical sides of the trenches 

are kept as straight as possible. The exact location of each trench shall be settled 

by the Engineer-in-charge at site when the contractor is in position to commence 

each portion of the work. 

(ix)  After the cables are laid, the trench shall be filled in layer the earth in each layer 

being wall rammed by spraying water and sufficient allowance made for 

settlement. The extra earth over the trench should be removed from the place of 

trench to a place as decided by the Engineer-in-charge at site. 

(x)  Telephone cable joint boxes shall be of approved materials and type, water tight, 

free sharp bend or ridges and thoroughly cleaned internally. Expansion of the 

installation compound used for fitting the joint boxes shall be of an approved 

nature and of the same type as used to impregnate the power cables. Each joint 

box shall be permanently marked in an approved manner. 

(xi)  At the cable and joint boxes, as well as straight joint boxes suitable loops of 

atleast 2Mtrs. Length shall be kept for future requirement. In case of cable laid in 

ground cable markers of convenient intervals and crossings of roads etc. shall be 

fixed along the routes of the cable in an approved manner. 

(xii)  Ends of cables shall be properly sealed to prevent entry of moisture prior to 

installation. 

(xiii)  For all multicore cables each core and tails shall be brought out marked and for 

colored in an approved manner. 

(xiv)  Where cables are laid in build-up trenches, they shall be fixed with angle iron 

frame to be furnished by the contractor as per the applicable drawing. 

Distinguishing marks shall be made on the cable for identifications. 

 (xv)  The contractor shall be completely responsible for the testing and commissioning 

of the entire installations covered by these specifications and obtaining permission 

if required from the Government Electrical Inspector in compliance with the 

standard procedure in vogue. 
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PART- 2 (FINANCIAL) 
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SCHEDULE OF QUANTITIES 

 

Sl. No. Specification Qty. Unit Rate in figures & words 

(including all charges & 

taxes)  

Rs.                  Ps. 

Total 

Amount  

Rs.        Ps.  

A B C D E F = (C x E)  

1.0 Laying of one number PVC insulated and Jelly filled armoured 

telephone cable (0.50 sqmm) of 50/20 pairs direct in 750mm 

below ground level including excavation sand, cushioning, 

protective covering with bricks and refilling the trench etc as 

required. 

500 Mtr.   

2.0 Laying & fixing of one number PVC insulated and Jellyfilled 

armoured telephone cable (0.50 sqmm) of 50/20  pairs on wall 

surface as required.(clamped with 1 mm thick saddle) 

200 Mtr.   

3.0 Supply, laying, installation, testing and commissioning of 

following size telephone cable. Laying part of cable will be paid  

under relevant item 

    

a PVC insulated and Jellyfilled armoured telephone cable (0.50 

sqmm) of 50.0 pairs 

450 Mtr.   

b PVC insulated and Jellyfilled armoured telephone cable (0.50 

sqmm) of 20.0 pairs 

250 Mtr.   
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Sl. 

No. 

Specification Qty. Unit Rate in figures & words 

(including all charges & 

taxes)  

Rs.                  Ps. 

Total 

Amount  

Rs.        Ps.  

A B C D E F = (C x E) 

4.0 Supply & installation of wall/recessed mounting KRONE connector type 

telephone tag block of following sizes in sheet metal enclosure of 

suitable dimension fabricated out of 16 SWG sheet steel castle key lock, 

hinged gasketed type cover including termination of telephone cables, 

making connection, painting of box etc. complete as required for usage 

in outdoor atmosphere. 

    

a 20 pair Telephone Tag Block 8 Nos.   

b 50 pair Telephone Tag Block 2 Nos.   

Total   

    

(Total amount in words Rupees ……………………………………………………………….…………………………………………….)      

 

    Note:   The contractor should quote their rate including all taxes (with GST). The bids will be evaluated accordingly. The liability of 

depositing tax (GST) to the concerned Department against this work will be totally on the contractor. 

 

       

  Signature of the tenderer 

                                                         Address & Seal 


