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Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Allahabad  

 

INVITING TENDER FORINVITING TENDER FORINVITING TENDER FORINVITING TENDER FOR    

“FENCING OF NEW DEVELOPED LAWN AREA” AT HARISH-CHANDRA RESEARCH 

INSTITUTE, ALLAHABAD 

Bid Reference No. : NIT– HRI/08/2018 

Last date and time for submission of bids : 18.05.2018  up-to 1500 Hrs. 

Date and time of opening  of Bid : 18.05.2018   up-to 1530 Hrs. 

Place of Opening of Bids  : Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Allahabad-

211019 

The dates for submission and opening of the tender mentioned above are final. In case 

some other dates for these are mentioned elsewhere in the tender document, the above 

shall prevail over them. 

Address for any clarification/communication  : Mr. Vijay Srivastava SO-C,             

  0532-2274447,  

vijay@hri.res.in),             

 Mr. Manish Sharma SO-D,             

    0532-227 4358,  

manish@hri.res.in)  

ENGINEERING SECTION,  

HARISH-CHANDRA RESEARCH 

INSTITUTE, ALLAHABAD 

 

This document contains  :   21 Pages     
 

It will be the responsibility of the bidders to check website www.hri.res.in for any amendment 

through corrigendum in the tender document. In case of any amendment, bidders will have to 

incorporate the amendments in their bid accordingly.  

 

          

              Sd/- 

Seal & Signature of Registrar 
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Harish-Chandra Research Institute  
Chhatnag Road, Jhunsi, Allahabad 

 

 
Name of work: “Fencing of new developed lawn area” at Harish-Chandra Research Institute, 

Allahabad 

 

 

Tender Notice No.: HRI/08/2018 
 

I N D E X 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

Section   Title                Page No. 

~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

PART - 1 

Check list         4 

Section-I Notice Inviting Tenders     5 to 6 

Section-II  Terms & Conditions       7 to 10  

Section-III  General Rules and Directions    11 to 17 

 

PART - 2 

Section- IV Schedule of quantities      18 to 21 

 

 ~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 
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Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Allahabad  

 

Check list 
 

Sl. No.  Description Party has to specify whether they 

have submitted the relevant details 

with their technical bid in  

YES or NO 

1. Proof of average annual turnover ….(Ref. point no. 5a 

of terms & conditions) 
 

2. Experience of having successfully completed works 

….(Ref. point no. 5b of terms & conditions) 
 

3. Attested copy of PAN & GST registration ….(Ref. 

point no. 5d & 6 of terms & conditions) 

 

 

4. Earnest Money Deposit of Rs. 6,400/- ….(Ref. point no. 

13 of terms & conditions) 
 

 

 
                                                                 Sd/- 

Signature of the tenderer  

Address & Seal 
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HARISH-CHANDRA RESEARCH INSTITUTE 
CHHATNAG, ROAD, JHUNSI, ALLAHABAD – 211 019 

 

TENDER NOTICE NO. HRI/08/2018 
 

On behalf of the Director, Harish-Chandra Research Institute, sealed tenders are invited (in Two 

bids) from eligible contractors up-to 3.00 p.m. on 18.05.2018 and only technical bid shall be 

opened at 3.30 p.m. on the same day for the work of “Fencing of new developed lawn area” at 

Harish-Chandra Research Institute, Allahabad 
 

Estimated Cost EMD Performance 

Security 

Security Deposit Time of 

Completion 

Tender 

Cost 

Rs. 3.2 lakh 

 

Rs. 6,400/- 

 

@ 5%  of 

tendered amount 

as per the tender 

condition 

@ 5%  of 

tendered amount 

as per the tender 

condition  

03 months Rs. 590/ 

 
Interested parties may collect the Tender documents from the Accounts Officer, HRI on 

recommendation of Engineer, HRI on payment of tender cost (non Refundable) in cash from 

25.04.2018 to 17.05.2018 during working days (11.00 a.m. to 4.00 p.m.).   

The party may also download the tender document from HRI web-site address: www.hri.res.in 

In that case they have to submit a Demand draft of the tender cost alongwith the technical bid of 

the tender. Without tender cost, tender will not be considered. 

 

Director, HRI reserves the right to accept or reject any or all the Tenders without assigning 

any reason.       

                   Sd/- 

Registrar 
  HRI, Allahabad. 



7 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION   -   II 

 

 

TERMS & CONDITIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



8 

 

“Fencing of new developed lawn area” at Harish-Chandra Research Institute, Allahabad 
 

TERMS & CONDITIONS 
 

Following instructions should be strictly followed while submitting your tender. 

1. The bids submitted by the vendors should be valid for a minimum period of 120 days from the date of 
the opening of technical bid and should be valid till execution of contract agreement. 

2. Please note that your tender will not be considered unless it is received in sealed envelope super 

scribed with tender number and due date. It should be put in the Tender Box kept at Reception of 

Institute building, Harish-Chandra Research Institute at Chhatnag Road, Jhunsi, Allahabad – 211 019. 
It should be noted that the delay of receiving of tender by Post will not be entertained. 

3. Deadline for receipt of tenders (Part-1 & Part-2) is 3.00 p.m. on or before 18.05.2018. Late 

submission will not be entertained on any account. Part-1 (Technical bid) and part-2 (Price bid) will 
be in two separate envelop.  

4. The Part–I of tender will be opened at the above office at 3.30 p.m. on 18.05.2018 and your 

authorized representatives can be present at the time when the tenders are so opened and opening time 
of Part-2 (Price Bid) will be intimated later on to qualified bidder of Part-1 only. If on the day of 

opening of tender, holiday is declared in HRI then tender will be opened on next working day at same 

time. 

5. Tenderer has to submit the following with the technical bid.  

a. Proof of average annual turnover of not less than Rs. 3.2 lakh during last three years ending 

31.03.2018 

(i)    Year 2015-2016 
(ii)   Year 2016-2017 

(iii)  Year 2017-2018 

b. Experience of having successfully completed works during last seven years ending 17.05.2018. 
The party has to submit work order copy, Performance and completion certificate of the 

concerned work. Without required experience party will not be considered in this tender: 

� 3 similar works completed costing not less than Rs. 1.3 lakh each OR 

� 2 similar works completed costing not less than Rs. 1.9  lakh each OR 
� 1 similar works completed costing not less than Rs. 2.6 lakh 

Similar work shall mean: Civil construction work. The value of executed works shall be brought 

to current costing level by enhancing the actual value of work at simple rate of 7% per annum; 
calculated from the date of completion to last date of receipt of application for tenders.  

and 

One completed similar work (either part of (b) or a separate one) costing not less than Rs. 1.3 

lakh with some Central/State Government Organization/Central Autonomous Body/Central 
Public Sector undertaking during last seven years ending 17.05.2018. 

c. Full address of firm along with /Telephone no./Fax no./E-mail address : 

d. Attested copy of PAN  

6. The party should be registered under GST. They have to submit a proof of Registration with their 

technical bid otherwise they will not be considered in this tender.  

7. If the bidders do not submit the required document/details with their bids then Institute may ask the 
bidders to submit the details/documents after opening of their bids. However, if three or more 

bidders are qualifying in the tender then bidders will not be asked to submit the details after opening 

of their bid.  
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8. If bidder do not quote rate of any item under schedule of quantities or left the rate column blank then 
their bid will be treated as unresponsive & not be considered.  

9. The tender must be signed by the authorized persons only (Proprietor/Power of attorney/By all 

partners etc. as applicable). 

10. All labour regulation applicable by the central Labour Commissioner of Govt. of India shall be 
adhered to strictly. 

11. The completion period of work is 03 months and will be considered from date of issue of work order.   

12. In case the contractor leaves the work or shows unwillingness to do work within stipulated 

contract period then EMD, Performance security & Security money deposited by party will be 

forfeited to HRI.   

13. A deposit at call Receipt or Demand Draft/FDR of scheduled Bank guaranteed by the Reserve Bank 
of India for the Earnest Money Deposit of Rs. 6,400/- in favour of Registrar, HRI, Allahabad is to 

be enclosed with the Tender Document (part-1) at the time of submission. No exemption in earnest 

money shall be given. All tenders submitted without requisite amount of earnest money shall be 

rejected.  

14. An amount equal to 5% of tendered value towards Security Deposit shall be recovered. This 

amount will be recovered @ 10% from your each bill till the amount deducted is equal to 

concerned security deposit amount. The security money will be returned after 06 months from the 

date of completion of work and submission of certificate by contractor that there is no statutory 
liability (taxes etc.) due on him for this work. In addition the contractor shall be required to deposit 

an amount equal to 5% of the tendered value of the contract as performance security within the 

period prescribed for commencement of the work in the letter of award issued to contractor and will 

be released alongwith the final bill. 

15. The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 

contractor. The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence. For delay in work, the contractor shall pay a compensation an amount equal to 0.25 
percent of the order value per week from the end of stipulated period or (extended the period if any) 

of contract till the actual completion of work. The penalty so impose should not be more than 10% 

value of order. If it is found that party is not taking interest during delay period for completing the 

work then competent authority of Institute may also take decision for terminating the order/contract 
of concerned work. In this case, their Performance security and any other Security money may also 

be forfeited.       

16. The schedule of quantity is indicative are tentative. Actual quantity will vary based on the actual 
requirement. 

17. The financial bid will be opened only of the qualified bidder under technical bids. 

18.   The lowest bidder will be finalized based on overall quoted amount in this tender. However, total 
amount will be considered based on sum of individual items.       

19. Procedure for dealing with ambiguities in rates: That if on check there are differences between the 

rates given by the contractor in words and in figures or in amount worked out by him, the following 

procedure shall be followed:  

(a) When there is a difference between the rates in figures and in words, the rates which correspond 

to the amounts worked out by the contractor shall be taken as correct.  

(b) When the amount of an item is not worked out by the contractor, or if it does not correspond 
with the rates written either in figures or in words, then the rate quoted by the contractor in 

words shall be taken as correct.  

(c) When the rate quoted by the contractor in figures and in words tallies, but the amount is not 

worked out correctly, the rates quoted by the contractor shall be taken as correct and not the 
amount. 
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20. Payment terms: Party may submit RA bill for payment. The party may claim GST if applicable in 
this work with their bill. Institute will pay the amount for GST. However, the liability of depositing 

tax (GST) to concerned Department will be totally on the contractor 

21. For electricity uses of Institute, contractor has to install electric meter and charges for electricity 

consumed will be recovered by Institute as per UPPCL tariff from their bill.        

22. In case any discrepancy between terms & conditions and General condition of tender then 

terms & condition of tender shall take precedence.    

23. Party has to ensure gate entry (at Security gate, HRI) for any material before bringing at site. In this 
connection, they have to submit challan copy of materials in Engineering office at HRI for records.    

24. Contractor has to make their own arrangement for staying their labourers as Institute will not allow 

any labourers inside the campus after working period.    

25. Don’t detach any paper from the tender document and put the signature & seal at all the papers of the 

tender document. 

26. The tenders submitted by fax/email will not be considered. No further correspondence will be 

entertained on this matter. 

27. Incomplete tenders are liable to be rejected. 

28. Any condition imposed by the party in this tender at their own will not be considered. There will no 

liability of HRI to take any clearance from party in that regard.    

29. The Contractor shall agree and undertake to totally indemnify HRI against all expenses, claims, 

payments, dues, fines, penalties, compensations, liabilities, and losses whatsoever which the HRI 

may suffer due to the default, violations, omissions thefts, or non-compliance of the statutory and/or 

contractual obligations committed by the Contractor or its employed. The HRI shall also have the 
right to deduct and recover all such losses and expenses etc. from any payments due to the 

Contractor besides seeking appropriate legal remedies for the balance amount or relief, if any. 

30. Decision of the Director of the Institute will be final & binding for all concerned. 

31. Director, Harish-Chandra Research Institute reserves the right to reject any or all tenders and reduce 

the scope of work without assigning any reason whatsoever. Harish-Chandra Research Institute 

would not be under any obligation to give any clarifications to those contractors whose tenders have 
been rejected.  

32. All disputes will be subject to Allahabad jurisdiction. 

33. For any information/clarification in this tender, you may contact Engineering Section, HARISH-

CHANDRA RESEARCH INSTITUTE, during office hrs. (9.00 a.m. to 5.30 p.m.) on any working 
days.   

Note: The contractor should acknowledge that he has satisfied himself as to the nature and location 

of the work before submitting the tender. They should also acknowledge that they are 

quoting their rate properly after knowing all terms & conditions of tender.  

DECLARATION BY THE CONTRACTOR 

It is hereby declared that I/We the undersigned, have read and examined all the terms and conditions etc. 
of the tender document for which I/We have signed and submitted the tender under proper lawful Power 

of Attorney. It is also certified that all the terms and conditions of the tender document are fully 

acceptable to me/us and I/We will abide by the conditions from serial no. 1 to 33. This is also certified 
that I/We/our principal manufacturing firms have no objection in signing the contract if the opportunity 

for the items against this tender is given to me/us. 
 

Date:          Signature: 

Address:         Name: 

Designation: 
On behalf of company Seal: 
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GENERAL RULES AND DIRECTIONS 

 

1. In the event of the tender being submitted by a firm, it must be signed separately by each partner 

thereof or in the event of the absence of any partner, it must signed on his behalf by a person holding 
a power-of attorney authorising him to do so, such power of attorney to be produced with the tender 

and it must disclose that the firm is duly registered under the Indian Partnership Act.  

2. Receipts for payments made on account of work when executed by a firm must also be signed by the 

several partners except where the contractors are described in their tender as a firm in which case the 
receipts must be signed in the name of the partners or by some other person having authority to give 

effectual receipts for the firm.  

3. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing 
to undertaken each item of the work. Tenders, which proposes any alteration in the work specified in 

the said form of invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other condition of any sort including conditional rebates, will be summarily rejected. 

However, tenders with unconditional rebates(s) will be acceptable. Tenders shall have the name and 
of the works to which they refer, written on the envelopes.  

4. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 

bound to accept the lowest tender.  

5. If it is found that the tender is not submitted in proper manner or contains too much corrections and/or 

absurd rates or amount, it would be open for the officer inviting tenders to take suitable disciplinary 

action against the contractor. The tenderers shall sign a declaration under the official Secret Act for 
maintaining secrecy of the tender documents, drawings or any other records connected with the work 

given to them. The unsuccessful tenderers shall return all the drawings given to them.   

 

CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE 

i The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within 15 days of issue of letter of intent and / or work order. This 

period can be further extended by the Engineer-in-charge upto a maximum period of 7 days on 
written request of the contractor stating the reason for delays in procuring the bank Guarantee, to 

the satisfaction of the Engineer-in-charge. This guarantee shall be in the form of Government 

Securities or fixed deposit receipts or Guarantee Bonds of any Scheduled Bank or the State Bank 

of India. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the performance guarantee and the Bank is unable to make payment 

against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the to HRI to make good the 
deficit.  

ii A letter of intent shall be issued in the first instance informing the successful tenderer of the 

decision of the competent authority to accept his tender and the award letter shall be issued only 

after the performance Guarantee in any of the prescribed form is received. In case of failure by 
the contractor to furnish the performance guarantee within the specified period. Director, HRI 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

earnest money absolutely.  
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iii The performance Guarantee shall be initially valid upto the stipulated date of completion plus 60 

days beyond that. In case the time for completion of work gets enlarged, the contractor shall get 

the validity of performance Guarantee extended to cover such enlarged time for completion of 
work. After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest.  

CLAUSE 1-A: RECOVERY OF SECURITY DEPOSIT 

The person (s) whose tender(s) may be accepted (hereinafter called the contractor) shall permit 

HRI at the time of making any payment to him for work done under the contract to deduct a sum 

at the rate of 10% of the gross amount to each running bill till the sum alongwith the sum already 
deposited as earnest money, will amount to security deposit of 5% of the tendered value of the 

work. Such deductions will be made and held by HRI by way of Security Deposit unless he has / 

they have deposited the amount of Security at the rate mentioned above in cash or in the form of 

Government Securities or fixed Deposit Receipts. In case a fixed deposit receipt of any bank is 
furnished by the contractor to the Government as part of the security deposit and the bank is 

unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand furnish additional security to the 
to the HRI to make good the deficit.  

All compensation or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising there from or from any sums which may be due to or may become due to 
the contractor by HRI or any account whatsoever and in the events of his Security Deposit being 

reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days 

make good in cash or flexed deposit receipt tendered by the state Bank of India or by scheduled 
banks or Government Securities (if deposited for more than 12 months) endorsed in favour the 

Accounts Officer, HRI any sum or sums which may have been deducted from, or raised by sale of 

his security deposit or any part thereof. The security deposit shall be collected from the running 
bills of the contractor at the rates mentioned above and the Earnest money if deposited in cash at 

the time of tenders will be treated a part of the Security Deposit.  

CLAUSE 2: COMPENSATION FOR DELAY AND BUFFER PERIOD:  

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor. 
The work shall throughout the stipulated period of the contract be proceeded with all due diligence. For delay 

in work, the contractor shall pay a compensation an amount equal to 0.25 percent of the order value per week 

from the end of stipulated period or (extended the period if any) of contract till the actual completion of work. 

If it is found that party is not taking interest during delay period for completing the work then competent 

authority of Institute may also take decision for terminating the order/contract of concerned work. In this case, 

their Performance security and any other Security money may also be forfeited.       

BUFFER PERIOD:  

Compensation will be recovered from the contractor if the work is not completed within 10 days 
after due date of completion. The buffer period of 10 days relates to only to the final completion 

of the work as whole and does not apply to the interim schedule of progress. In the event of the 

work being completed beyond the period of 10 days after the date of completion specified in the 
tender, the entire period inclusive of the buffer period shall be taken into account for calculating 

the amount of compensation.  

CLAUSE-3: DETERMINATION OF CONTRACT: POWERS OF ENGINEERS –IN-CHARGE.  
 

Subject to other provisions contained in this clause, the Engineer-in-charge may, without 

prejudice to his any other right or remedy against the contractor in respect of any delay, inferior 

workmanship, otherwise or to any rights or remedies under any of the provisions of this contract or 
otherwise and whether the date of completion has or has not elapsed, by notice in writing absolutely 

determine the contract in any of the following cases:  
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i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any inefficient 
or otherwise improper or un-workman-like manner shall omit to comply with the requirements of 

such notice for a period of seven days thereafter or if the contractor shall delay or suspend the 

execution of the work so that either in the judgment of the Engineer-in-charge (which shall be 
final and binding) he will be unable to secure completion  of the work by the date for completion 

or he has already failed to complete the work by that date.  

ii. If the contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or creditor to appoint a receiver 

or a manager or which entitle the court to make a winding up order.  

iii. If the contractor commits breach of any of the terms and conditions of this contract.  

iv. If the contractor commits any acts mentioned in Clause 2 hereof.  

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the Director, HRI have powers:  

a. To determine or rescind the contract as aforesaid (of which termination or rescission notice in 

writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 

Upon such determination or rescission, the Earnest Money Deposit, the Security Deposit already 

recovered and Performance Guarantee under the contract, shall be liable to be forfeited, and shall 
be absolutely at the disposal of the HRI.  

b. To employee labour paid by the HRI and to supply materials to carry out the work or any part of 

the work debiting the contractor with the cost of the labour and the price of the materials (of the 
amount of which cost and price certified by the Engineer-in-charge shall be final and conclusive 

against the contractor) and crediting him with the value of the work done in all respect in the 

same manner and at the same rates as if it has been carried out by the contractor under the terms 
of his contract. The certificate of the Engineer-in-Charge as to the value of the work done shall be 

final and conclusive against the contractor, provided always that action under the sub-clause shall 

only be taken after giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the Department are less than the amount payable to the contractor at his agreement 
rates, the difference should not be paid to the contractor.  

c. After giving notice to the contractor to measure up the work of the contractor and to take such 

part thereof as shall be unexecuted out of his hands and to give it to another contract to complete 
in which case any expenses which may be incurred in excess of the sum which would have been 

paid to the original contractor if the whole work had been executed by him (of the amount of 

which excess the certificate in writing of the Engineer-in-Charge shall be final and conclusive) 
shall be borne and paid by the original contractor and may be deducted from any money due to 

him by HRI under this contract or on any other account whatsoever or from his security deposit 

or the proceeds of sales thereof or a sufficient part thereof as the case  may be.  

In the event of any one or more of the above courses being adopted by the Engineer-in-charges 
the contractor shall have no claim to compensation for any loss sustained by him reason of his 

having purchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the performance of the 
contract. And incase action is taken under any of the provisions aforesaid, the contractor shall not 

be entitled to recover or be paid any sum for any work thereto for actually performed under this 

contract unless and until the Engineer-in-charge has certified in writing the performance of such 

work and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified.  
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CLAUSE 3A: In case the work cannot be started due to reasons not within the control of the contractor 

within 1/8
th
 of the stipulated time for completion of work, either party may close the contract. In such 

eventuality, the Earnest Money Deposit and the Performance Guarantee of the contractor shall be 

refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable at all.    

CLAUSE 4: Contractor liable to pay compensation even if action not taken under Clause 3:  

In any case in which any of the powers conferred upon the Engineer-in-Charge by clause 3 thereof shall 

not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the contractor 

for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or 

any of the powers vested in him under the preceding clause he may, if he so desires after giving a notice 
in writing to the contractor, take possession of or (at sole discretion of the Engineer-in-Charge which shall 

be final) use as on hire (the amount of the hire money being also in the final determination of the 

Engineer-in-Charge all or any tools, plant, materials and stores, in or upon the works, or the site thereof, 

belonging to the contractor, or allowing for the same in account at the contract rates, or, in the case of 
these not being applicable, at current market rates to be certified by the Engineer-in-charge whose 

certificate thereof shall be final, otherwise the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor and at his risk in all respects 
and the certificates of the Engineer-in-Charge as to the expense of any such removal and the amount of 

the proceeds and expense of any such sale shall be final and conclusive against the contractor.  

CLAUSE 5: TIME EXTENSION AND FOR DELAY:  

The time allowed for execution of the works as stipulated in the NIT / Tender documents, or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence from such time period as mentioned in letter of acceptance or from the date of handing 

over of the site whichever is later. If the contractor commits default in commencing the execution of the 
work as aforesaid, HRI shall without prejudice to any other right or remedy available in law, be at liberty 

to forfeit the earnest money performance guarantee absolutely.  

5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time and Progress 
Chart for each mile stone and get it approved by the Department. The Chart shall be prepared in direct 

relation to the time stated in the contract documents for completion of items of the works. It shall indicate 

the forecast of the dates of commencement and completion of various trades of sections of the work and 

may be amended as necessary by agreement between the Engineer-in-Charge an the Contractor within the 
limitations of time imposed in the Contract documents, and further to ensure good progress during the 

execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate programme has been agreed upon) complete the 
work as per mile stones mutually agreed as above.  

5.2 If the works (s) be delayed by:  

(i) Force majeure, or  

(ii) Abnormally bad weather, or  

(iii) Serious loss or damage by fire, or  

(iv) Civil commotion, local commotion of workmen, strike or lock out, affecting any of the trades 

employed on the work, or  

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract, or  

(vi)  Non availability or break down of tools and plant to be supplied or supplied by HRI or  

(vii) Non-availability or break down of tools and plant to be supplied or supplied by HRI or  

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor’s control.  
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Then upon the happening of any such event causing delay, the Contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works.  

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall 

be made by the contractor in writing within fourteen days of the happening of the event causing delay on 

the prescribed form. The Contractor may also, if practicable, indicate in such a request the period for 
which extension is desired.  

In any such case the Engineer-in- Charge may give a fair and reasonable extension of time and reschedule 

the mile stones for completion of work. Such extension shall be communicated to the Contractor by the 
Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non application by 

the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the 

engineer-in-Charge and this shall be binding on the contractor.    

CLAUSE 6: COMPLETION CERTIFICATE & COMPLETION PLANS.  

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 

Engineer-in-Charge. On the receipt of such notice  the Engineer-in-Charge shall inspect the work, and if 

there is no defect in the work  shall furnish the contractor with a certificate of completion otherwise a 
provisional certificate of completion indicating defects (a) to be rectified by the contractor and/or (b) for 

which payment will be made at reduced rates, shall be issued but no certificate of completion, provisional 

or otherwise, shall be issued, nor shall the work be considered to be complete until the contractor shall 
have removed from the premises on which the work shall be executed, all scaffolding, surplus materials, 

rubbish and all huts and sanitary arrangements, required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or constructed by the contractor(s) 
and cleaned off the dirt from all wood work, doors, windows walls, floors or other parts of any building, 

in upon or about which the work is to be executed or of which he may have had possession for the 

purpose of the execution thereof, and not until the work shall have been measured by the Engineer-in-

charge. If the contractor shall fail to comply with the requirements of this clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and 

cleaning off dirt on or before the date fixed for the completion of the work, the Engineer-in-Charge may 

at the expense of the contractor remove such scaffolding, surplus materials and rubbish, etc, and dispose 
off the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall have no claim in 

respect of any such scaffolding or surplus material as aforesaid except for any sum actually realized by 

the sale thereof.           

6. A: CONTRACTOR TO KEEP SITE CLEAN: When the work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc. on wall, floors, doors, windows etc. shall be 

removed and the surface cleaned simultaneously with the completion of these item of work in the 

individual rooms, quarters or premises etc. where the work is done without waiting for the actual 
completion of all other items of work in contract. In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-Charge shall have the right to get this work done at the cost 

of the contractor either departmentally or through another agency. Before taking such action, the 
Engineer-in-Charge shall give two days notice in writing to the contractor.    

CLAUSE 7: MEASURMENTS OF WORK & SUBMISSION OF BILLS:  

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-

Charge for all works executed in the previous months, and the Engineer-in-Charge shall take or cause to 
be taken the requisite measurement for the purpose of having the same verified and the claim, as far as 

admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the bill. If 

the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-Charge may 
depute within 7 days of the date fixed as aforesaid, a subordinate to measure up the said work in the 

presence of the contractor whose countersignature to the measurement list will be sufficient warrant; and 

the Engineer-in –Charge at his discretion on the basis of a certificate from the Engineer to the effect that 
the work has been completed upto the level in question.                                                                                                                             
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CLAUSE 7A: MEASUREMENT IN ABSENCE OF THE CONTRACTOR:  

Before taking any measurement of any work as has been referred in above clause thereof, the Engineer-
in-Charge or a subordinate deputed by him shall give reasonable notice to the contractor. If the contractor 

fails to attend at the measurements after such notice or fails to countersign or to record the difference 

within a week from the date of measurement in the manner required by the Engineer-in-Charge then in 
any such event the measurements taken by the Engineer-in-Charge or by subordinate deputed by the him 

as the case may be shall be final and biding on the contractor and the contractor shall have no right to 

dispute the same.  

CAUSE 8: EXCAVATED /DISMANTLED MATERIALS WILL BE GOVT. PROPERTY: The 

contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a 

work etc. as HRI property and such materials shall be disposed off to the best advantage of HRI according 

to the instructions in writing issued by the Engineer-in-Charge.  

CLAUSE 9: WORK TO BE EXECUTED AS PER SPECIFICATIONS, DRAWINGS, ORDERS, 

ETC:  

The contractor shall execute the whole and every part of the work in the most substantial and 

otherwise in every respect in strict accordance with the specifications.  
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PART- 2 (FINANCIAL) 
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SCHEDULE OF QUANTITIES 

 
 

Sl. 

No. 

Specification Qty. Unit 
Rate  

in figures & words  

Rs.                  Ps. 

Total 

Amount  

Rs.        Ps.  

A B C D E F = (C x E)  

1 Providing and fixing G.I. chain link fabric fencing of required width 

in mesh size 50x50 mm including strengthening with 2 mm dia. wire 

or nuts, bolts and washers as required complete as per the direction of 

Engineer-in-charge. 

Made of G.I. wire of dia. 4 mm 

50 Sqm.   

2 Steel work welded in built up sections/framed work, including 

cutting, hoisting, fixing in position and applying a priming coat of 

approved steel primer using structural steel etc. as required. 

In gratings, frames, guard bar, ladder railings, brackets, gates and 

similar works 

1000 Kg.   

3 Earth   work   in   excavation   by   mechanical   means (Hydraulic 

excavator)  /  manual  means  in foundation  trenches  or  drains (not 

exceeding 1.5 m in width or 10 sqm on plan) including dressing of 

sides and ramming of bottoms, lift up-to 1.5 m, including getting out 

the  excavated   soil   and   disposal   of   surplus  excavated   soil   as 

directed, within a lead of 50 m. If lead will be more than 50 mtr. and 

lift up-to disposed earth to be levelled and neatly dressed. 

All kind of soil. 

25 Cum   

4 Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering - All work up-to plinth 

level: 

1:4:8 (1 cement : 4 coarse sand : 8 grade stone aggregate 40 mm 

nominal size) 

3 Cum   
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Sl. 

No. 

Specification Qty. Unit 
Rate  

in figures & words  

Rs.                  Ps. 

Total 

Amount  

Rs.        Ps.  

A B C D E F = (C x E)  

5 Brick work with common burnt clay modular bricks of class 

designation 7.5 in foundation and plinth in : 

Cement mortar 1:4 (1 cement : 4 coarse sand) 

3 Cum   

6 Reinforced cement concrete work in walls (any thickness), including 

attached pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, abutments, posts and struts etc. up to floor 

five level, excluding cost of centering, shuttering, finishing and 

reinforcement : 

1:1.5:3 (1 cement : 1.5 coarse sand: 3 graded stone aggregate 20 mm 

nominal size) 

5 Cum   

7 15 mm cement plaster on rough size of single or half brick wall of 

mix: 1 : 4 ( 1 cement : 4 coarse sand) 

25 Sqm.   

8 Painting with synthetic enamel paint of approved brand and 

manufacture of required colour to give an even shade: 

Two or more coats on new work 

70 Sqm.   

9 Finishing walls with Acrylic Smooth exterior paint of required shade 

: New work (Two or more coat applied @1.67 ltr./10 sqm over and 

including priming coat of exterior primer applied @ 2.20 kg/10 sqm) 

50 Sqm.   

10 Providing and fixing 3.0 ft. height stainless steel railing with 63 mm 

dia. balustrade of 16 gauge tk. spacing 900 mm C/C with 4 nos. 

stainless steel rod fixed in between two vertical balustrades with 

stainless steel fixtures etc. all as directed by Engineer in charge. 

7 RM   
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Sl. 

No. 

Specification Qty. Unit Rate  

in figures & words  

Rs.                  Ps. 

Total 

Amount 

Rs.        Ps. 

A B C D E F = (C x E) 

11 Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete. 

Thermo mechanically treated bars 

500 Kg.   

12 75 mm tk. RCC precast of circular shape having dia. 600 mm for 

laying on footpath. The steel will provide under relevant item. 

100 Nos.   

13. Centering and shuttering including strutting, propping etc. and 

removal of form for:  

Columns, Pillars, Piers, Abutments, Posts and Struts 

20 Sqm.   

Total   

    

 

(Total amount in words Rupees ……………………………………………………………….…………………………………………….)      
 

 
 

Note:  1. The contractor should quote their rate including all charges except GST. The bids will be evaluated accordingly.  

 2. In case of applicability of GST in this work, party may claim GST with their bill and Institute will consider the payment for GST in 

this regard.  

 

 

       Signature of the tenderer 

                                             Address & Seal 

 

 


