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Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi, Prayagraj  

 

InvItIng tender for 

re PPPAAAIIInnntttIIInnnggg   ooofff   SSSoooMMMeee   rrreeeSSSIIIdddeeennntttIIIAAALLL   QQQUUUAAArrrttteeerrrSSS   &&&   oooffffffIIICCCeee   rrrooooooMMMSSS   AAAttt   HHHrrrIII,,,    

PPPrrrAAAYYYAAAgggrrrAAAJJJ 

Bid Reference No. : NIT – HRI/22/2026 

Last date and time for submission of bids : 17.11.2026 up-to 1100 Hrs. 

Date and time of opening of Bid : 18.11.2026 up-to 1200 Hrs. 

Place of Opening of Bids  : Harish-Chandra Research Institute 
Chhatnag Road, Jhunsi,  

Prayagraj-211019 

The dates for submission and opening of the tender mentioned above are final. In case some 
other dates for these are mentioned elsewhere in the tender document, the above shall prevail 
over them. 

1. Tenders should be submitted only through CPP portal and obtain the Tender 
Acknowledgement copy as a proof of successful submission. For instruction of online bid 
submission, please ref. page – 03.  

2. The details of tender notification can be downloaded from 
“https://eprocure.gov.in/eprocure/app”. 

3. Tender documents for viewing only are also available on HRI web-site address : 
www.hri.res.in/tenders 

Address for any clarification/communication  : Mr. Vijay Srivastava SO-C,               
0532-2274447,  

(vijay@hri.res.in),             

 Mr. Manish Sharma SO-E,                 
0532-227 4358,  

manish@hri.res.in)  

ENGINEERING SECTION,  

HARISH-CHANDRA RESEARCH 
INSTITUTE, PRAYAGRAJ 

 

This document contains  :   26 Pages     
 

It will be the responsibility of the bidders to check website www.hri.res.in & CPP portal for any 
amendment through corrigendum in the tender document. In case of any amendment, bidders will have to 
incorporate the amendments in their bid accordingly.  

            
 

                                                                                               Sd/- 
Seal & Signature  
Registrar, HRI 
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Instructions for Online Bid Submission 
The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 
using valid Digital Signature Certificates. The instructions given below are meant to assist the 
bidders in registering on the CPP portal, prepare their bids in accordance with the requirements 
and submitting their bids online on the CPP Portal.  
More information useful for submitting online bids on the CPP Portal may be obtained at: 
https://eprocure.gov.in/eprocure/app 

 

REGISTRATION 

Bidders are required to enroll on the E-Procurement module of the Central Public Procurement 
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder 
Enrollment” on the CPP Portal which is free of charge. As part of the enrolment process, the 
bidders will be required to choose a unique username and assign a password for their accounts. 
Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP portal. Upon 
enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class 
III certificates with signing key usage) issued by any certifying Authority recognized by CCA 
India (e.g. Sify / nCode / eMudhra etc.) with their profile. Only one valid DSC should be 
registered by a bidder. Please note that the bidders are responsible to ensure that they do not lend 
their DSC’s to others which may lead for misuse. Bidder then logs in to the site through the 
secured log-in by entering their user ID/password and password of the DSC/e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS 

There are various search options built in the CPP portal, to facilitate bidders to search active 
tenders by several parameters. These parameters could include Tender ID, Organization Name, 
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the 
bidders may combine a number of search parameters such as organization Name, Form of 
Contract, Location, Date, other keywords etc. to search for a tender published on the CPP Portal. 
Once the bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS/email in 
case there is any corrigendum issued to the tender document. The bidder should make a note of 
the unique tender ID assigned to each tender, in case they want to obtain any clarification/help 
from the Helpdesk.  

 

PREPARATION OF BIDS 

Bidder should take into account any corrigendum published on the tender document before 
submitting their bids. Please go through the tender advertisement and the tender document 
carefully to understand the documents required to be submitted as part of the bid: Please note the 
number of covers in which the bid documents have to be submitted, the number of documents – 
including the names and content of each of the document that need to be submitted. Any 
deviations from these may lead to rejection of the bid.  
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Harish-Chandra Research Institute  

Chhatnag Road, Jhunsi, Prayagraj 
 
 
Name of work: Repainting of some residential quarters & office rooms at HRI, Prayagraj 
 
 
Tender Notice No.: HRI/22/2026 
 

I N D E X 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 
Section   Title                Page No. 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

PART - 1 

Section-I Notice Inviting Tenders     5 to 6 

Section-II Terms & Conditions        7 to 14  

Section-III General Rules & Directions     15 to 22 

 

PART - 2 

Section- IV Schedule of quantities       23 to 26 

~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 
 

 
 
 

 
 
 
 
 
 
 
 
 



5 
 

 
 
 
 
 
 
 
 
 
 

 
SECTION   -   I 

 
 

NOTICE INVITING TENDERS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



6 
 

 
HARISH-CHANDRA RESEARCH INSTITUTE 

CHHATNAG, ROAD, JHUNSI, PRAYAGRAJ – 211 019 
 
 
 

TENDER NOTICE NO. HRI/22/2026 
 
 

E-tender in two bids system are invited on behalf of the Director, Harish-Chandra Research 
Institute from eligible Contractors up-to 11.00 a.m. on 17.11.2026 and only technical bid shall 
be opened on 18.11.2026 at 12.00 p.m. for the work “Repainting of some residential quarters & 
office rooms” at HRI, Prayagraj.    
 

Estimated Cost EMD Performance 
Security 

Security Deposit Time of 
completion 

Rs. 3.8 lakh 

 

Rs. 7,600/-  

 

@ 5% of order 
value 

@ 2.5% of work order 
value 

One & half 
month 

 

 
Director, HRI reserves the right to accept or reject any or all the Tenders without assigning 
any reason.       
  

                   Sd/- 
Registrar 

  HRI, Prayagraj. 
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TERMS & CONDITIONS 

E-tender in two bids system is invited from eligible tenderers for “Repainting of some residential quarters & 
office rooms” at HRI, Prayagraj 

Following instructions should be strictly followed while submitting your tender. 

1. Tenderers will have to submit a certificate for the compliance of the following points on their letter head 
with their technical bid. Without this required certificate they will not be considered in this tender.  

a. They will take the paint & other materials from only the authorized dealer of recommended paint 
manufacturing company.   

b. The date of manufacturing of paint which will be brought at site should not be earlier than six months. 
They will submit a challan also of materials to department for a record.   

c. In case of any doubt related to quality of paint, the testing etc. maybe get conducted by department 
through any agency and the expenditure so incurred will be borne by the tenderer.  

2. The recommended make for paint/primer are Asian /Berger / Nerolac. 

3. The bid submitted by the bidders should be valid for a period of 120 days from the date of the opening of 
technical bid. However, the bidder to whom work will be awarded, their bid will be considered valid till 
execution of contract agreement. 

4. Deadline for receipt of tenders (Part-1 & Part-2) is 11.00 a.m. on or before 17.11.2026. Late submission 
will not be entertained on any account.   

5. The Part–I of tender will be opened at the above office at 12.00 p.m. on 18.11.2026 and your authorised 
representatives can be present at the time when the tenders are so opened and opening time of Part-2 (Price 
Bid) will be intimated later on to qualified bidder of Part-1 only. If on the day of opening of tender, 
holiday is declared in HRI then tender will be opened on next working day at same time. 

6. Account payee demand draft, fixed deposit receipt, banker’s cheque or Bank Guarantee from any of the 
Commercial Banks guaranteed by the Reserve Bank of India for the Earnest Money Deposit of                       
Rs. 7,600/- in favour of Registrar, HRI, Prayagraj. No exemption for EMD will be entertained. The tender 
of parties submitted without EMD shall be rejected. The EMD should be valid for a period 45 days beyond 
the validity period (120 days) of the tender. Bidder should prepare the EMD as mentioned above. The 
scanned copy of EMD should be uploaded with tender document. The original should be put in Tender 
box kept at Reception of Institute building, HRI, latest by the last date of bid submission or as specified in 
the tender documents. The details of the DD/any other accepted instrument, physically sent, should tally 
with the details available in the scanned copy and the data entered during bid submission time. Otherwise, 
the uploaded bid will be rejected.  

7. Following document/details is to be submitted by tenderer with their technical bid.  

a. Party should have average annual turnover of not less than Rs. 3.8 lakhs on construction work during 
last three years ending 31.03.2026. They have to submit document related to turnover and profit & 
loss statement as a proof. The document should be duly audited by a Chartered Accountant. 
Year in which no turnover is shown would also be considered for working out the 
average. 

(i)   Year 2023-2024 
(ii)  Year 2024-2025 
(iii)  Year 2025-2026 

b. Profile of firm including name of owner, official telephone no./ e-mail address: 

c. Copy of PAN & GST registration certificate  

d. The applicant should have current valid solvency of Rs. 1.5 lakh certified by his bankers 

e. Experience of having successfully completed works during last seven years ending day before opening 
of technical bid. The party has to submit work order copy, Performance and satisfactory completion 
certificate of the concerned work. 

(i)  Three (03) similar works completed costing not less than Rs. 1.5 lakhs each  
OR 



9 
 

Two (02) similar works completed costing not less than Rs. 2.2 lakhs each  
OR 

 One (01) similar works completed costing not less than Rs. 3.0 lakhs 
and 

(ii) One completed similar work (either part of (i) or a separate one) costing not less than Rs. 1.5 
lakhs with some Central/State Government Organization/Central Autonomous Body/Central 
Public Sector undertaking during last seven years ending day before opening of technical bid. 

Similar work shall mean: Civil work related to construction/maintenance of building. The value 
of executed works shall be brought to current costing level by enhancing the actual value of work at 
simple rate of 7% per annum; calculated from the date of completion to last date of submission of 
tender. 

The performance for each work completed in the last seven years should be certified by 
an officer not below the rank of Executive Engineer or equivalent. 

f. Tender acceptance letter (ref. annexure-I) mentioned on page no. 12 

8. If the party does not fulfill the criteria of turnover, Bank solvency, work experience, registration 
under GST, Tender acceptance letter as mentioned above in point no. 7 then they will not be 
considered in this tender.   

9. If the bidders do not submit the required document/details with their bids then Institute may ask the 
bidders to submit the details/documents after opening of their bids. However, if three or more bidders are 
qualifying in the tender then bidders will not be asked to submit the details after opening of their bid.  

10. The tenders submitted by fax/email will not be considered. No further correspondence will be entertained 
on this matter. 

11. The applicable labour cess related to this work will be deducted from the bill amount. 

12. If the contractor fails to execute and complete the work otherwise fail to comply with any of the terms and 
conditions of this order, then the Institute shall be at liberty without avoiding this order forthwith, to 
require the contractor to remove his workmen from the site and to take the work out of the hands of the 
contractor and to employ any other person to execute and use all materials, tools, scaffolding, plants, 
implements and things on or about the work, and thereafter neither the contractor nor his workman shall 
have any power to intervene with any person employed by the Institute. All expenses and damages to 
property incurred by the institute, consequent on the employment and certified by Engineer-in-charge and 
shall be paid to the Institute by the contractor or deducted by the Institute from any money due to or to 
become due to the contractor.  

13. The quantity mentioned under schedule of quantities is tentative. The payment will be made based on 
actual quantities which will be utilized during execution of work.  

14. Party should quote their rate inconsideration of material, labour, tools & plants, scaffolding etc. and all 
applicable taxes in the SOQ. The rate quoted by party will be considered as fixed and no other charges will 
be paid.   

15. A repeat order of work up-to a value of contract in parts or full may be placed within 6 months on mutual 
consent subject to availability of fund.  

16. The lowest bidder will be finalized based on overall quoted amount in this tender. However, total amount 
will be considered based on sum of individual items.   

17. The time of completion of work is one & half month and shall be reckoned from 3 days after the date of 
issue of work order. 

18. If the Government imposes any new taxes on this concerned nature of work after issuing the work order 
then same may be reimbursed to party if they submit the relevant proof of that.   

19. Neither the security deposit nor the retention money shall bear any interest.  

20. The contractor will have to take all measures at their own cost related to safety of workers during 
execution of work.  
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21. The contractor shall, at all times, take due and proper precautions against accidents or injury to the 
workers or any person or property, and shall indemnify the company for all motions suits or any damage 
or compensation payable in consequence of any accident or injury sustained by any workman or other 
person whether in the employment of the contractor or not.  

22. Any condition imposed by the party in this tender at their own will not be considered. There will no 
liability of HRI to take any clearance from party in that regard.     

23. Incomplete tenders are liable to be rejected. 

24. The contractor shall not assign or sublet the contract for the work of any part thereof.  

25. The contractor shall allow the Engineer-in-charge or their representative to inspect and supervise the work 
during its prepress.  

26. The contractor shall, at his own expenses, within one week from the completion date, remove all tools, 
plants, scaffoldings, implements and unused materials from the site and leave the same in a clean and 
proper state, to the satisfaction of the Engineer-in-charge.   

27. Payment terms: Party may submit RA bill after completion of 50% of work for payment and final bill 
after completion of work. 

28. No escalation clause related to price hike of material & manpower is applicable in this work. 

29. An amount equal to 2.5% of order value towards Security Deposit shall be recovered from the bill amount. 
This amount will be recovered @ 5% from each bill till the amount deducted is equal to concerned 
security deposit amount. The security money will be returned after 06 months from the date of completion 
of work and submission of certificate by contractor that there is no statutory liability (taxes etc.) due on 
him for this work. If the party deposit equal amount of security money in the form of FDR/BG then 
required security money may be adjusted or released on the request of party. In addition, the contractor 
shall be required to deposit an amount equal to 5% of the order value of the contract as performance 
security (in the form of Demand Draft/FDR/B.G. of scheduled Bank guaranteed by the Reserve Bank of 
India) within 10 days from the date of award of letter of intent. If the performance security is not 
submitted by the contractor within stipulated period then a penalty @0.1% per day of performance security 
will be imposed. The performance security will be released after completion of work alongwith the final 
bill. A draft of B.G. for performance security is given (ref. page no. 14, however, some changes in this 
format may be made by Competent authority of HRI at time of award of LOI). 

30. The defect liability period of the work is for one year. During this period if any problem comes related to 
executed work then party will have to repair the work at their own cost.   

31. The Contractor shall agree and undertake to totally indemnify HRI against all expenses, claims, payments, 
dues, fines, penalties, compensations, liabilities, and losses whatsoever which the HRI may suffer due to 
the default, violations, omissions thefts, or non-compliance of the statutory and/or contractual obligations 
committed by the Contractor or its employed. The HRI shall also have the right to deduct and recover all 
such losses and expenses etc. from any payments due to the Contractor besides seeking appropriate legal 
remedies for the balance amount or relief, if any. 

32. If the party delays the work without any justified reasons, the penalty would be imposed on them. This 
will be @1.5% of the order value per month from the end of stipulated period/ (extended the period if any) 
of contract till the actual completion of work. However, penalty amount will not be more than 10% of 
order value. If it is found that party is not taking interest during delay period for completing the work then 
competent authority of Institute may also take decision for terminating the order/contract of concerned 
work. In this case, EMD & Security money of the party will be forfeited. In addition party may be 
debarred to participate in any tender of HRI for a minimum period of two years or decided by competent 
authority, HRI.   

33. All labour regulation applicable by the central Labour Commissioner of Govt. of India shall be adhered to 
strictly.  
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34. In case the party shows unwillingness to do work after opening of their tender then their EMD, will be 
forfeited to HRI. In addition party may be debarred to participate in any tender of HRI for a minimum 
period of two years or decided by competent authority, HRI.  

35. In case any discrepancy between terms & conditions and General condition of tender then terms & 
condition of tender shall take precedence.    

36. The word party or tenderer or contractor mentioned in the tender documents will be considered for those 
who are participating in this tender.  

37. For any information/clarification in this tender, you may contact Engineering Section, HARISH-
CHANDRA RESEARCH INSTITUTTE, during office hrs. (9.00 a.m. to 5.30 p.m.) on any working days.  

38. Decision of the Director of the Institute will be final & binding for all concerned. 

39. Director, Harish-Chandra Research Institute reserves the right to reject any or all tenders without assigning 
any reason whatsoever. Harish-Chandra Research Institute would not be under any obligation to give any 
clarifications to those contractors whose tenders have been rejected.  

40. All disputes will be subject to Allahabad jurisdiction. 

41. The party has to depute one supervisor during execution of work at HRI site.  

42. The party will have to do work as per given specification and also to follow relevant IS code related to the 
concerned work.  

43. The contractor will have to supply new and good quality of materials as per given specification under 
schedule of quantities (Price bid). In case of doubt related to any supplied material by the contractor, 
testing of material may be get done by any agency and for this the cost involved will be borne by 
contractor. If it is found that contractor has deliberately supplied the defective/wrong material then their 
tender may be cancelled. In this case, EMD & Security amount of contractor will be forfeited and they 
also be debarred for minimum period of five year (or as decided by the competent authority, HRI) to 
participate in any tender of HRI 

Note: The contractor acknowledge that he has satisfied himself as to the nature and location of the work 
before submitting the tender. 

DECLARATION BY THE CONTRACTOR 

It is hereby declared that I/We the undersigned, have read and examined all the terms and conditions etc. of the 
tender document for which I/We have signed and submitted the tender under proper lawful Power of Attorney. 
It is also certified that all the terms and conditions of the tender document are fully acceptable to me/us and 
I/We will abide by the conditions from serial no. 1 to 43 This is also certified that I/We/our principal 
manufacturing firms have no objection in signing the contract if the opportunity for the items against this 
tender is given to me/us. 

Date:         Signature: 

Address:        Name: 

Designation: 

On behalf of company Seal: 

 
 

 

Party should sign this page alongwith stamp and attach scan copy of this with their technical bid 
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Equivalent Plain Areas of Uneven Surface 
 

S. 
No. 

Description of work How measured Multiplying coefficients 

1 Panelled or framed and 
braced doors, windows etc. 

Measured flat (not girthed 
including) 

1.30 (for each side) 

2 Ledged and battened or 
ledged battened and braced 
doors windows etc. 

Chowkhat or frame, Edges, 
chocks, cleats, etc. shall be 
deemed to be included in the 
item. 

- do - 

3 Flush doors etc. - do - 1.20 (for each side) 

4 Part panelled and part glazed 
or gauzed doors, window etc. 
(Excluding painting of wire 
gauze portion) 

-do- 1.00 (for each side) 

5 Fully glazed or gauzed doors, 
windows etc. (Excluding 
painting of wire gauze 
portion) 

-do- 0.80 (for each side) 

6 Fully venetioned or louvered 
doors, windows etc. 

-do- 1.80 (for each side) 

7 Trellis (or Jeffry) work one 
way or two way 

Measured flat overall, no 
deduction shall be made for 
open spaces, supporting 

members shall not be 
measured 

separately 

2 (for painting all over) 

8 Carved or enriched work Measured flat 2 (for each side) 

9 Weather boarding Measured flat (not girthed 
supporting frame work shall 
not be measured separately 

1.20 (for each side) 

10 Wood shingle roofing Measured flat (not girthed) 
1.10 (for each side) 

1.10 (for each side) 

11 Boarding with cover fillets 
and match boarding 

Measured flat (not girthed) 1.05 (for each side) 

12 Tile and slate battening Measured flat overall no 
deductions shall be made for 
open spaces 

0.80 (for painting all 
over) 
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Steel work doors, windows Etc. 
13 Plain sheeted steel doors or 

windows 
Measured flat (not girthed) 
including frame edges etc. 

1.10 (for each side) 

14 Fully glazed or gauzed steel 
doors and windows 
(excluding painting of wire 
gauze portion) 

-do- 0.50 (for each side) 

15 Partly paneled and partly 
glazed or gauzed doors and 
windows (excluding painting 
of wire gauze portion) 

-do- 0.80 (for each side) 

16 Corrugated sheeted steel 
doors or windows 

-do- 1.25 (for each side) 

17 Collapsible gates Measured flat 1.50 (for painting all 
over) 

18 Rolling shutters of 
interlocked laths 

Measured flat (size of 
opening) all over; jamb 
guides, bottom rails and 
locking arrangement etc. shall 
be included in the item (top 
cover shall be measured 
separately) 

1.10 (for each side) 

19 Expanded metal, hard drawn 
steel wire fabric of approved 
quality, grill works and 
gratings in guard bars, 
balustrades, railing partitions 
and MS Bars in windows 
frames. 

Measured flat overall; no 
deduction shall be made for 
open spaces; supporting 
members shall not be 
measured separately 

1 (for Paint all over) 

20 Open palisade fencing and 
gates including standards, 
braces, rails stays etc. in 
timber or steel 

-do- 
 

(see note No. 12) 

1 (for Paint all over) 
 

21 Corrugated iron sheeting in 
roofs, side cladding etc. 

-do- 
Measured flat (not girthed) 

1.14 (for each side) 

22 AC corrugated sheeting in 
roofs, side cladding etc. 

-do- 
 

1.20 (for each side) 

23 AC semi corrugated sheeting 
in roofs, side cladding etc. or 
Nainital pattern using plain 
sheets 

-do- 1.10 (for each side) 

24 Wire gauze shutters 
including painting of wire 
gauze 

-do- 1.00 (for each side) 

 
Note: 1. For any other surfaces multiplying coefficients will be applied as per IS code for 

painting work.   

          2.  Measurement of painted surfaces will be done as per guide line of IS code alongwith 
applicable deduction.  
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DRAFT FORMAT OF B.G. FOR PERFORMANCE SECURITY  

To, 
The Director 
Harish Chandra Research Institute, 
Chhatnag Road, Jhunsi, 
Prayagraj (Allahabad)-211019 

 
Dear Sir, 
 

WHEREAS _________________________ <name of the service provider agency / bidder>, 
represented by its Managing Director (or whatever designation authorized person holds> having 
administrative Office at __________________________________) (hereinafter called “Service Provider 
Agency”) has undertaken a job in pursuance of Work Order No HRI/__________ dated __________ 2021 
and subsequent contract dated ________________ for “Annual Operation and maintenance of                    
Air-conditioning Package units & Comprehensive maintenance of other individual AC units” at Harish-
Chandra Research Institute (HRI),  Prayagraj (Allahabad), an Institution under administrative control of 
Department of Atomic Energy, Government of India  herein after called “the Contract”. 

AND WHEREAS it has been stipulated by you in the said Contract that the Service Provider 
Agency shall furnish you with a bank guarantee by a Nationalised/Scheduled Commercial Bank for the 
sum specified therein as performance security for compliance with its obligations in accordance with the 
Contract; 

AND WHEREAS we have agreed to give the supplier such a bank guarantee; 

NOW THEREFORE we hereby affirm that we are guarantors and responsible to you, on behalf of 
the Service Provider Agency, up to a total of Rs. ------ (Rs -------------- only) which shall be referred to as 
‘amount of guarantee’, and we undertake to pay you, upon your first written demand declaring the 
Service Provider Agency to be in default under the contract and without cavil or argument, any sum or 
sums within the limits of (amount of guarantee i.e  Rs. ----------) as aforesaid, without your needing to 
prove or to show grounds or reasons for your demand or the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the Service Provider 
Agency before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract 
to be performed thereunder or of any of the Contract documents which may be made between you and the 
Service Provider Agency shall in any way release us from any liability under this guarantee and we 
hereby waive notice of any such change, addition or modification. 

This Guarantee shall be a continuing guarantee and shall not be discharged by and change in the 
constitution of the Bank or in the constitution of M/s. _____________________________. 

This guarantee shall be valid until the <dd/mm/yyyy). {This date to be defined as per clause 11 of 
Terms and Conditions of tender 

 

 
……………..…………………………………. 

(Signature of the authorized officer of the Bank) 

……………………………………………………. 

Name and designation of the officer 

…………………………………………………… 

…………………………………………………… 

Seal, name & address of the Bank and address of the Branch  
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                  GENERAL RULES AND DIRECTIONS 
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GENERAL RULES AND DIRECTIONS 

 

1. In the event of the tender being submitted by a firm, it must be signed separately by each partner 
thereof or in the event of the absence of any partner, it must signed on his behalf by a person holding 
a power-of attorney authorizing him to do so, such power of attorney to be produced with the tender 
and it must disclose that the firm is duly registered under the Indian Partnership Act.  

2. Receipts for payments made on account of work when executed by a firm must also be signed by the 
several partners except where the contractors are described in their tender as a firm in which case the 
receipts must be signed in the name of the partners or by some other person having authority to give 
effectual receipts for the firm.  

3. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing 
to undertaken each item of the work. Tenders, which proposes any alteration in the work specified in 
the said form of invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other condition of any sort including conditional rebates, will be summarily rejected. 
However, tenders with unconditional rebates(s) will be acceptable. Tenders shall have the name and 
of the works to which they refer, written on the envelopes.  

4. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 
bound to accept the lowest tender.  

5. If it is found that the tender is not submitted in proper manner or contains too much corrections and/or 
absurd rates or amount, it would be open for the officer inviting tenders to take suitable disciplinary 
action against the contractor. The tenderers shall sign a declaration under the official Secret Act for 
maintaining secrecy of the tender documents, drawings or any other records connected with the work 
given to them. The unsuccessful tenderers shall return all the drawings given to them.   

CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE 

i The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent of the 
tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within 10 days of issue of letter of intent and / or work order. This 
period can be further extended by the Engineer-in-charge up-to a maximum period of 3 days on 
written request of the contractor stating the reason for delays in procuring the bank Guarantee, to 
the satisfaction of the Engineer-in-charge. This guarantee shall be in the form of Government 
Securities or fixed deposit receipts or Guarantee Bonds of any Scheduled Bank or the State Bank 
of India. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the performance guarantee and the Bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the to HRI to make good the 
deficit.  

ii A letter of intent shall be issued in the first instance informing the successful tenderer of the 
decision of the competent authority to accept his tender and the award letter shall be issued only 
after the performance Guarantee in any of the prescribed form is received. In case of failure by 
the contractor to furnish the performance guarantee within the specified period. If the 
performance security is not submitted by the contractor within stipulated period then a penalty 
@0.1% per day of performance security will be imposed.  

iii The performance Guarantee shall be initially valid up-to the stipulated date of completion plus 60 
days beyond that. In case the time for completion of work gets enlarged, the contractor shall get 
the validity of performance Guarantee extended to cover such enlarged time for completion of 
work. After recording of the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any interest.  
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CLAUSE 1-A: RECOVERY OF SECURITY DEPOSIT 

The person (s) whose tender(s) may be accepted (hereinafter called the contractor) shall permit 
HRI at the time of making any payment to him for work done under the contract to deduct a sum 
at the rate of 5% of the gross amount to each running bill till the sum alongwith the sum already 
deposited as earnest money, will amount to security deposit of 2.5% of the tendered value of the 
work. Such deductions will be made and held by HRI by way of Security Deposit unless he has / 
they have deposited the amount of Security at the rate mentioned above in cash or in the form of 
Government Securities or fixed Deposit Receipts. In case a fixed deposit receipt of any bank is 
furnished by the contractor to the Government as part of the security deposit and the bank is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 
on the contractor and the contractor shall forthwith on demand furnish additional security to the 
to the HRI to make good the deficit.  

All compensation or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from or from any sums which may be due to or may become due to 
the contractor by HRI or any account whatsoever and in the events of his Security Deposit being 
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days 
make good in cash or flexed deposit receipt tendered by the state Bank of India or by scheduled 
banks or Government Securities (if deposited for more than 12 months) endorsed in favour the 
Registrar, HRI any sum or sums which may have been deducted from, or raised by sale of his 
security deposit or any part thereof. The security deposit shall be collected from the running bills 
of the contractor at the rates mentioned above and the Earnest money if deposited at the time of 
tenders will be treated a part of the Security Deposit.  

CLAUSE 2: COMPENSATION FOR DELAY AND BUFFER PERIOD:  

The time allowed for carrying out the work as entered in the tender shall be strictly observed by 
the contractor. The work shall throughout the stipulated period of the contract be proceeded with 
all due diligence. For delay in work, the contractor shall pay a compensation an amount equal to 
0.25% of the order value per week from the end of stipulated period or (extended the period if 
any with or without penalty) of contract till the actual completion of work. However, penalty 
amount will not be more than 10% of order value. If it is found that party is not taking interest 
during delay period for completing the work then competent authority of Institute may also take 
decision for terminating the order/contract of concerned work. In this case, their Performance 
security and any other Security money may also be forfeited.       

BUFFER PERIOD:  

Compensation will be recovered from the contractor if the work is not completed within 15 days 
after due date of completion. The buffer period of 15 days relates to only to the final completion 
of the work as whole and does not apply to the interim schedule of progress. In the event of the 
work being completed beyond the period of 15 days after the date of completion specified in the 
tender, the entire period inclusive of the buffer period shall be taken into account for calculating 
the amount of compensation.  

CLAUSE-3: DETERMINATION OF CONTRACT: POWERS OF ENGINEERS –IN-CHARGE.  
 

Subject to other provisions contained in this clause, the Engineer-in-charge may, without prejudice to 
his any other right or remedy against the contractor in respect of any delay, inferior workmanship, 
otherwise or to any rights or remedies under any of the provisions of this contract or otherwise and 
whether the date of completion has or has not elapsed, by notice in writing absolutely determine the 
contract in any of the following cases:  
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i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in any inefficient 
or otherwise improper or un-workman-like manner shall omit to comply with the requirements of 
such notice for a period of seven days thereafter or if the contractor shall delay or suspend the 
execution of the work so that either in the judgment of the Engineer-in-charge (which shall be 
final and binding) he will be unable to secure completion  of the work by the date for completion 
or he has already failed to complete the work by that date.  

ii. If the contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or creditor to appoint a receiver 
or a manager or which entitle the court to make a winding up order.  

iii. If the contractor commits breach of any of the terms and conditions of this contract.  

iv. If the contractor commits any acts mentioned in Clause 2 hereof.  

When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the Director, HRI have powers:  

a. To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 
Upon such determination or rescission, the Earnest Money Deposit, the Security Deposit already 
recovered and Performance Guarantee under the contract, shall be liable to be forfeited, and shall 
be absolutely at the disposal of the HRI.  

b. To employee labour paid by the HRI and to supply materials to carry out the work or any part of 
the work debiting the contractor with the cost of the labour and the price of the materials (of the 
amount of which cost and price certified by the Engineer-in-charge shall be final and conclusive 
against the contractor) and crediting him with the value of the work done in all respect in the 
same manner and at the same rates as if it has been carried out by the contractor under the terms 
of his contract. The certificate of the Engineer-in-Charge as to the value of the work done shall be 
final and conclusive against the contractor, provided always that action under the sub-clause shall 
only be taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the Department are less than the amount payable to the contractor at his agreement 
rates, the difference should not be paid to the contractor.  

c. After giving notice to the contractor to measure up the work of the contractor and to take such 
part thereof as shall be unexecuted out of his hands and to give it to another contract to complete 
in which case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor if the whole work had been executed by him (of the amount of 
which excess the certificate in writing of the Engineer-in-Charge shall be final and conclusive) 
shall be borne and paid by the original contractor and may be deducted from any money due to 
him by HRI under this contract or on any other account whatsoever or from his security deposit 
or the proceeds of sales thereof or a sufficient part thereof as the case  may be.  

In the event of any one or more of the above courses being adopted by the Engineer-in-charges 
the contractor shall have no claim to compensation for any loss sustained by him reason of his 
having purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of the 
contract. And incase action is taken under any of the provisions aforesaid, the contractor shall not 
be entitled to recover or be paid any sum for any work thereto for actually performed under this 
contract unless and until the Engineer-in-charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified.  

CLAUSE 3A: In case the work cannot be started due to reasons not within the control of the contractor 
within 1/4th of the stipulated time for completion of work, either party may close the contract. In such 
eventuality, the Earnest Money Deposit and the Performance Guarantee of the contractor shall be 
refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable at all.    
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CLAUSE 4: Contractor liable to pay compensation even if action not taken under Clause 3:  

In any case in which any of the powers conferred upon the Engineer-in-Charge by clause 3 thereof shall 
not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the contractor 
for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or 
any of the powers vested in him under the preceding clause he may, if he so desires after giving a notice 
in writing to the contractor, take possession of or (at sole discretion of the Engineer-in-Charge which shall 
be final) use as on hire (the amount of the hire money being also in the final determination of the 
Engineer-in-Charge all or any tools, plant, materials and stores, in or upon the works, or the site thereof, 
belonging to the contractor, or allowing for the same in account at the contract rates, or, in the case of 
these not being applicable, at current market rates to be certified by the Engineer-in-charge whose 
certificate thereof shall be final, otherwise the Engineer-in-Charge may remove them at the contractor’s 
expense or sell them by auction or private sale on account of the contractor and at his risk in all respects 
and the certificates of the Engineer-in-Charge as to the expense of any such removal and the amount of 
the proceeds and expense of any such sale shall be final and conclusive against the contractor.  

CLAUSE 5: TIME EXTENSION AND FOR DELAY:  

The time allowed for execution of the works as stipulated in the NIT / Tender documents, or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution of the works 
shall commence from such time period as mentioned in letter of acceptance or from the date of handing 
over of the site whichever is later. If the contractor commits default in commencing the execution of the 
work as aforesaid, HRI shall without prejudice to any other right or remedy available in law, be at liberty 
to forfeit the earnest money performance guarantee absolutely.  

5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time and Progress 
Chart for each mile stone and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the contract documents for completion of items of the works. It shall indicate 
the forecast of the dates of commencement and completion of various trades of sections of the work and 
may be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within 
the limitations of time imposed in the Contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 
one month (save for special jobs for which a separate programme has been agreed upon) complete the 
work as per mile stones mutually agreed as above.  

5.2 If the works (s) be delayed by:  

(i) Force majeure, or  

(ii) Abnormally bad weather, or  

(iii) Serious loss or damage by fire, or  

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 
employed on the work, or  

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 
executing work not forming part of the Contract, or  

(vi)  Non availability or break down of tools and plant to be supplied or supplied by HRI or  

(vii) Non-availability or break down of tools and plant to be supplied or supplied by HRI or  

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 
Contractor’s control.  

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice 
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works.  
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5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall 
be made by the contractor in writing within fourteen days of the happening of the event causing delay on 
the prescribed form. The Contractor may also, if practicable, indicate in such a request the period for 
which extension is desired.  

In any such case the Engineer-in- Charge may give a fair and reasonable extension of time and reschedule 
the mile stones for completion of work. Such extension shall be communicated to the Contractor by the 
Engineer-in-Charge in writing, within 15 days of the date of receipt of such request. Non application by 
the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the 
engineer-in-Charge and this shall be binding on the contractor.    

CLAUSE 6: COMPLETION CERTIFICATE & COMPLETION PLANS.  

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 
Engineer-in-Charge. On the receipt of such notice  the Engineer-in-Charge shall inspect the work, and if 
there is no defect in the work  shall furnish the contractor with a certificate of completion otherwise a 
provisional certificate of completion indicating defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates, shall be issued but no certificate of completion, provisional 
or otherwise, shall be issued, nor shall the work be considered to be complete until the contractor shall 
have removed from the premises on which the work shall be executed, all scaffolding, surplus materials, 
rubbish and all huts and sanitary arrangements, required for his/their work people on the site in 
connection with the execution of the works as shall have been erected or constructed by the contractor(s) 
and cleaned off the dirt from all wood work, doors, windows walls, floors or other parts of any building, 
in upon or about which the work is to be executed or of which he may have had possession for the 
purpose of the execution thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and 
cleaning off dirt on or before the date fixed for the completion of the work, the Engineer-in-Charge may 
at the expense of the contractor remove such scaffolding, surplus materials and rubbish, etc., and dispose 
off the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall have no claim in 
respect of any such scaffolding or surplus material as aforesaid except for any sum actually realized by 
the sale thereof.           

6. A: CONTRACTOR TO KEEP SITE CLEAN: When the work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc. on wall, floors, doors, windows etc. shall be 
removed and the surface cleaned simultaneously with the completion of these item of work in the 
individual rooms, quarters or premises etc. where the work is done without waiting for the actual 
completion of all other items of work in contract. In case the contractor fails to comply with the 
requirements of this clause, the Engineer-in-Charge shall have the right to get this work done at the cost 
of the contractor either departmentally or through another agency. Before taking such action, the 
Engineer-in-Charge shall give two days notice in writing to the contractor.    

CLAUSE 7: MEASURMENTS OF WORK & SUBMISSION OF BILLS:  

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-
Charge for all works executed in the previous months, and the Engineer-in-Charge shall take or cause to 
be taken the requisite measurement for the purpose of having the same verified and the claim, as far as 
admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the bill. If 
the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-Charge may  

depute within 7 days of the date fixed as aforesaid, a subordinate to measure up the said work in the 
presence of the contractor whose countersignature to the measurement list will be sufficient warrant; and 
the Engineer-in –Charge at his discretion on the basis of a certificate from the Engineer to the effect that 
the work has been completed up-to the level in question.  
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CLAUSE 7A: MEASUREMENT IN ABSENCE OF THE CONTRACTOR:  

Before taking any measurement of any work as has been referred in above clause thereof, the Engineer-
in-Charge or a subordinate deputed by him shall give reasonable notice to the contractor. If the contractor 
fails to attend at the measurements after such notice or fails to countersign or to record the difference 
within a week from the date of measurement in the manner required by the Engineer-in-Charge then in 
any such event the measurements taken by the Engineer-in-Charge or by subordinate deputed by the him 
as the case may be shall be final and biding on the contractor and the contractor shall have no right to 
dispute the same.  

CAUSE 8: EXCAVATED /DISMANTLED MATERIALS WILL BE GOVT. PROPERTY: The 
contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a 
work etc. as HRI property and such materials shall be disposed off to the best advantage of HRI according 
to the instructions in writing issued by the Engineer-in-Charge.  

CLAUSE 9: WORK TO BE EXECUTED AS PER SPECIFICATIONS, DRAWINGS, ORDERS, 
ETC:  

The contractor shall execute the whole and every part of the work in the most substantial and otherwise in 
every respect in strict accordance with the specifications.  

CLAUSE 10: SETTLEMENT OF DISPUTES & ARBITRATION:  

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of 
the specifications, designs, drawings and instructions here-in before mentioned and as to the quality 
of workmanship or materials used on the work or as to any other question, claim, right, matter or 
thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works 
or the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned here-in after.  

i)  If the contractor considers any work demanded of him to be outside the requirements of the contract, 
or disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any 
matter in connection with or arising out of the contract or carrying out of the work, to be 
unacceptable, he shall promptly within 15 days request the Engineer-in-Charge in writing for written 
instruction or decision. Thereupon, the Engineer-in-Charge shall give his written instructions or 
decision within a period of one month from the receipt of the contractor’s letter.  

If the Engineer-in-Charge fails to give his instructions or decision in writing within the aforesaid 
period or if the contractor is dissatisfied with the instructions or decision of the Engineer-in-Charge, 
the contractor may, within 15 days of the receipt of Engineer-in-Charge‘s decision, appeal to the 
Registrar, who shall afford an opportunity to the contractor to be heard, if the latter so desires, and to 
offer evidence in support of his appeal. The Registrar shall give his decision within 30 days of receipt 
of contractor’s appeal. If the contractor is dissatisfied with his decision, the contractor shall within a 
period of 30 days from receipt of the decision, give notice to the Director for appointment of 
arbitrator, failing which the said decision shall be final, binding and conclusive and not referable to 
adjudication by the arbitrator.  

ii) Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above 
disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator 
appointed by the Director in respect of the contracts entered into by any sub-ordinate authority under 
him. However if the contract is entered into by the Director, the arbitrator shall be appointed by the 
Department of Atomic Energy. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever, another sole arbitrator shall be 
appointed in the manner aforesaid. Such person shall be entitled to proceed with the reference from 
the stage at which it was left by his predecessor.  

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each such dispute along-with the notice for appointment of arbitrator 
and giving reference to the rejection by the Director of the appeal.  
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It is also a term of this contract that no person other than a person appointed by such Director, as 
aforesaid should act as arbitrator and if for any reason that is not possible, the matter shall not be 
referred to arbitration at all.  

It is also a term of this contract that if the contractor does not make any demand for appointment of 
arbitrator in respect of any claims in writing as aforesaid within 120 days of receiving the intimation 
from the Engineer-in-charge that the final bill is ready for payment, the claim of the contractor shall 
be deemed to have been waived and absolutely barred and the Government shall be discharged and 
released of all liabilities under the contract in respect of these claims.  

The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the 
rules made thereunder and for the time being in force shall apply to the arbitration proceeding under 
this clause.  

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 
referred to him by the appointing authority and give separate award against each dispute and claim 
referred to him and in all cases where the total amount of the claims by any party exceeds                    
Rs. 1,00,000/-, the arbitrator shall give reasons for the award.  

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid equally 
by both the parties.  

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The arbitration proceedings shall take place at Prayagraj. The fees, if 
any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the fees, if any, 
of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in 
what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so 
paid.   

CLAUSE 11: NO ARBITRATION FOR DECISION ON SUB-STANDARD WORK:  

The decision of Competent authority regarding the quantum or reduction as well as justification 
thereof in respect of rates for sub-standard work which may be decided to be accepted will be final 
and would not be open to arbitration.  
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Schedule of quantities 

Tender Inviting Authority: Director, Harish-Chandra Research Institute 

Name of Work: “Repainting of some residential quarters & office rooms at HRI, Prayagraj 

Contract No:  HRI/22/2026 

Name of the Bidder/ Bidding Firm / 
Company : 

  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns,  else 
the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

NUMBER 
# 

TEXT # NUMBER 
# 

TEXT # NUMBER # NUMBER 
# 

TEXT # 

Sl. 
No. 

Item Description Quantity Units RATE (including 
GST) In Figures To 
be entered by the 

Bidder in 
Rs.      P 

TOTAL 
AMOUNT  
including 
GST   in 
   Rs.      P 

TOTAL 
AMOUNT  
In Words 

1 2 4 5 13 53 55 

1 Painting two or more coats to give an even shade by 
Acrylic Emulsion Paint (as per surface requirement of 
and direction of Engineer-in-charge) of approved make 
and shade over old painted surfaces at all height, level 
location including preparing the surface, sand papering, 
filling up to crevices, scaffolding, roller application etc. 
all as per manufacturer’s recommendation, 
specifications and as directed by the Engineer-in-
charge. Make of paint (Asian/Berger/Nerolac). Putty 
required for preparing surface will be provided under 
relevant items. 

1400 Sqm. 

 
0.00 INR Zero Only 

2 Painting one or more coats to give an even shade by 
synthetic enamel paint (as per surface requirement and 
direction of Engineer-in-Charge) of 1st quality and of 
approved make and shade/colour on old painted 
inside/outside surfaces on GI/CI water supply line, 
waste line, steel windows, wooden doors, cupboards, 
MS grill etc. including thorough surface preparation, 
thorough removal of rust, filling up of dents, cracks etc. 
at all height, level, location, including scaffolding etc. all 
complete as directed by the Engineer-in-Charge. Make 
of paint (Asian/Berger /Nerolac) 

400 Sqm. 

 
0.00 INR Zero Only 
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NUMBER 
# 

TEXT # NUMBER 
# 

TEXT 
# 

NUMBER # NUMBER 
# 

TEXT # 

Sl. 
No. 

Item Description Quantity Units RATE (including 
GST) In Figures 
To be entered by 

the Bidder in 
Rs.      P 

TOTAL 
AMOUNT 
including 
GST   in 

   Rs.      P 

TOTAL 
AMOUNT  
In Words 

1 2 4 5 13 53 55 
3 Providing and applying white cement based putty 

of average thickness 1 mm, of approved brand 
and manufacturer, over the plastered wall surface 
to prepare the surface even and smooth complete 
(Make: J.K., Birla, Asian), coverage of putty 
around 1 kg/sqm. 

400 Sqm.  0.00 INR Zero Only 

4 Applying one coat of water thinkable cement 
primer of approved brand and manufacture on wall 
surface: Water thinkable cement primer. Make 
(Asian/Berger/Nerolac) 

400 Sqm.  0.00 INR Zero Only 

5 Painting two or more coats to give an even shade 
by Acrylic smooth exterior paint of approved 
shade/colour over old painted of buildings at all 
height level (up-to G + 3 storey) including 
preparing the surface, sand papering, filling up to 
crevices, scaffolding, roller application etc. all as 
per manufacturer’s recommendation & 
specifications. Make of paint (Asian/Berger / 
Nerolac). 

50 Sqm.  0.00 INR Zero Only 

6 Repairs of plaster of thickness 12 mm to 20 mm in 
patches of area 2.5 sq. meters and under, 
including cutting the patch in proper shape, raking 
out joints and preparing and plastering the surface 
of the walls complete including disposal of rubbish 
to the dumping ground within 50 meters lead: With 
cement mortar 1:4 (1cement: 4 coarse sand). 

10 Sqm.  0.00 INR Zero Only 

7 French sprit polishing: one or more coats on old 
wood work 

20 Sqm.  0.00 INR Zero Only 



26 
 

 
NUMBER 

# 
TEXT # NUMBER 

# 
TEXT 

# 
NUMBER # NUMBER 

# 
TEXT # 

Sl. 
No. 

Item Description Quantity Units RATE (including 
GST) In Figures 
To be entered by 

the Bidder in 
Rs.      P 

TOTAL 
AMOUNT 
including 
GST   in 

   Rs.      P 

TOTAL 
AMOUNT  
In Words 

1 2 4 5 13 53 55 
8 Providing and applying ready-to-use crack seal of 

fibber based compound with crack filling ability for 
both interior and exterior surfaces for plaster 
cracks of up-to 3 mm (Make Asian or equivalent). 

25 RM  0.00 INR Zero Only 

9 Cleaning of floor/wall tiles, skirting after painting 
work with hot water and caustic soda by using 
coconut brushes/duster etc. & removal of silt, 
painting spot, rubbish from the place and cleaning 
the entire area with fresh water and disinfecting 
with bleaching powder@0.5 gm per litre all 
complete as per direction of Engineer-in-charge. 
Only floor area will be measured for payment.   

3000 Sqft.    

10 Cleaning of window glass both side by suitable 
glass cleaner. Only glass area of window will be 
measured for payment.    

500 
 

Sqft.  0.00 INR Zero Only 

Total in Figures  0.00 INR Zero Only 

Quoted Rate in Words INR Zero Only 

 
 


